Tabulation of Bids

Call Number: 001 **Contract ID:** 58151-204085 **Project(s):** 25A0237, 25A0239, 25A0240

Letting Date: February 07, 2025 **Region(s):** Brighton TSC, Lansing TSC **Counties:** Monroe County

Contract Time: 09/19/29 COMPLETION DATE

Contract Description: 3.23 mi of roadway reconstruction, concrete curb and gutter, guardrail work and pavement markings and bridge rehabilitation including deck replacement, superstructure repair, substructure patching, full paint and approach work on I-75 from Otter Creek to Laplaisance Road, Monroe County. This project includes three 5 year materials and workmanship pavement warranties, a 2 year concrete surface coating performance warranty, a 5 year thin epoxy polymer overlay performance warranty, and a 2 year bridge coating performance warranty. ** 94607 B or 94607 Ea **In addition to the above minimum prequalification requirement for prime contractors this project includes subclassifications of B and Ea. If the prime contractor is not prequalified in those subclassifications it must use prequalified subcontractors. Those subcontractors must be designated prior to award of the contract to the confirmed low bidder.

List of Vendors

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Over/Under Estimate
0	-EST- - Engineer's Estimate	$94,607,188.88	132.49%	100.00%
1	00129 - Miller Bros. Const., Inc.	$71,407,367.39	100.00%	-24.52%
2	01177 - Dan's Excavating, Inc.	$72,578,142.19	101.64%	-23.28%
3	07503 - Walsh Construction Company II, LLC	$79,727,146.98	111.65%	-15.73%
4	07550 - Toebe Construction LLC	$81,471,101.05	114.09%	-13.88%
5	01130 - M & M Excavating Company	$87,916,763.05	123.12%	-7.07%

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0005	10000030	923,802.000	1.00000	923,802.00	1.00000	923,802.00	1.00000	923,802.00
Conc Quality Initiative		Dlr						
0010	1080005	15,000.000	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
Critical Path Method Schedule		Dlr						
0015	1100001	(1)	8,601,300.00000	8,601,300.00	8,601,300.00000	8,601,300.00	8,601,300.00000	8,601,300.00
Mobilization, Max $8,601,300.00		LSUM						
0020	2010001	0.660	14,486.09000	9,560.82	14,000.00000	9,240.00	14,000.00000	9,240.00
Clearing		Acre						
0025	2010002	298.000	205.38000	61,203.24	110.00000	32,780.00	110.00000	32,780.00
Clearing, Fence		Sta						
0030	2020004	7.000	438.51000	3,069.57	350.00000	2,450.00	350.00000	2,450.00
Tree, Rem, 6 inch to 18 inch		Ea						
0035	2030001	4.000	654.34000	2,617.36	2,300.00000	9,200.00	2,813.14000	11,252.56
Culv, Rem, Less than 24 inch		Ea						
0040	2030005	26.000	280.44000	7,291.44	500.00000	13,000.00	174.63000	4,540.38
Culv, End, Rem, Less than 24 inch		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0045 2030006	8.000	639.11000	5,112.88	500.00000	4,000.00	254.25000	2,034.00
Culv, End, Rem, 24 inch to 48 inch	Ea						
0050 2030011	76.000	500.86000	38,065.36	800.00000	60,800.00	394.63000	29,991.88
Dr Structure, Rem	Ea						
0055 2030015	3,981.000	20.02000	79,699.62	32.00000	127,392.00	17.82000	70,941.42
Sewer, Rem, Less than 24 inch	Ft						
0060 2030016	994.000	28.20000	28,030.80	26.00000	25,844.00	22.06000	21,927.64
Sewer, Rem, 24 inch to 48 inch	Ft						
0065 2040020	3,886.000	9.76000	37,927.36	4.00000	15,544.00	9.81000	38,121.66
Curb and Gutter, Rem	Ft						
0070 2040025	32,989.000	2.86000	94,348.54	0.95000	31,339.55	0.95000	31,339.55
Fence, Rem	Ft						
0075 2040035	38,830.000	2.74000	106,394.20	2.00000	77,660.00	0.50000	19,415.00
Guardrail, Rem	Ft						
0080 2040045	905.000	94.69000	85,694.45	22.00000	19,910.00	68.38000	61,883.90
Masonry and Conc Structure, Rem	Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0085	2040050	237,945.000	17.00000	4,045,065.00	10.00000	2,379,450.00	14.59000	3,471,617.55
Pavt, Rem		Syd						
0090	2040055	130.000	18.68000	2,428.40	9.00000	1,170.00	7.87000	1,023.10
Sidewalk, Rem		Syd						
0095	2040080	100.000	50.01000	5,001.00	60.00000	6,000.00	25.29000	2,529.00
Exploratory Investigation, Vertical		Ft						
0100	2047011	4,831.000	17.00000	82,127.00	14.00000	67,634.00	17.05000	82,368.55
_ Pavt, Rem, Spec		Syd						
0105	2050010	36,901.000	14.00000	516,614.00	1.00000	36,901.00	1.44000	53,137.44
Embankment, CIP		Cyd						
0110	2050016	115,001.000	18.00000	2,070,018.00	15.00000	1,725,015.00	17.16000	1,973,417.16
Excavation, Earth		Cyd						
0115	2050031	1,000.000	49.35000	49,350.00	30.00000	30,000.00	27.17000	27,170.00
Non Haz Contaminated Material Handling and Disposal, LM		Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0120 2050041 Subgrade Undercutting, Type II	2,500.000 Cyd	40.00000	100,000.00	30.00000	75,000.00	34.84000	87,100.00
0125 2050043 Subgrade Undercutting, Type IV	3,000.000 Cyd	73.00000	219,000.00	40.00000	120,000.00	53.06000	159,180.00
0130 2057021 _ Embankment, CIP, Spec	21,050.000 Cyd	30.00000	631,500.00	28.00000	589,400.00	12.93000	272,176.50
0135 2057021 _ Phragmites Plant Material Handling and Disposal, LM	11,400.000 Cyd	75.00000	855,000.00	0.01000	114.00	5.38000	61,332.00
0140 2080012 Erosion Control, Check Dam, Stone	291.000 Ft	33.19000	9,658.29	50.00000	14,550.00	13.44000	3,911.04
0145 2080016 Erosion Control, Gravel Access Approach	2.000 Ea	1,567.92000	3,135.84	2,700.00000	5,400.00	1,471.89000	2,943.78
0150 2080018 Erosion Control, Gravel Filter Berm	540.000 Ft	24.05000	12,987.00	25.00000	13,500.00	13.08000	7,063.20

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0155	2080020	186.000	127.48000	23,711.28	72.00000	13,392.00	81.57000	15,172.02
Erosion Control, Inlet Protection, Fabric Drop		Ea						
0160	2080024	38.000	147.60000	5,608.80	90.00000	3,420.00	244.49000	9,290.62
Erosion Control, Inlet Protection, Sediment Trap		Ea						
0165	2080026	60.000	31.75000	1,905.00	29.00000	1,740.00	50.38000	3,022.80
Erosion Control, Maintenance, Sediment Rem		Cyd						
0170	2080034	22.000	155.94000	3,430.68	180.00000	3,960.00	152.65000	3,358.30
Erosion Control, Sediment Trap		Ea						
0175	2080036	30,290.000	2.59000	78,451.10	3.00000	90,870.00	2.52000	76,330.80
Erosion Control, Silt Fence		Ft						
0180	2090001	(1)	209,500.00000	209,500.00	10,000.00000	10,000.00	5,000.00000	5,000.00
Project Cleanup		LSUM						
0185	3010002	444.000	33.26000	14,767.44	30.00000	13,320.00	50.00000	22,200.00
Subbase, CIP		Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0190 3020016 Aggregate Base, 6 inch	20,710.000 Syd	12.59000	260,738.90	9.00000	186,390.00	10.06000	208,342.60
0195 3037011 _ Open-Graded Dr Cse, 10 inch, Modified	315,385.000 Syd	21.00000	6,623,085.00	12.00000	3,784,620.00	13.10000	4,131,543.50
0200 3037011 _ Open-Graded Dr Cse, 24 inch	9,524.000 Syd	50.00000	476,200.00	40.00000	380,960.00	47.58000	453,151.92
0205 3037011 _ Open-Graded Dr Cse, 6 inch, Cement-Treated	268,368.000 Syd	20.00000	5,367,360.00	18.00000	4,830,624.00	18.67000	5,010,430.56
0210 3070130 Shld, Cl II, 8 inch	2,329.000 Syd	14.65000	34,119.85	30.00000	69,870.00	11.58000	26,969.82
0215 3070183 Shld, Cl ll, 6 inch, Temp	2,000.000 Syd	15.44000	30,880.00	25.00000	50,000.00	10.07000	20,140.00
0220 3077011 _ Shld, Cl II, 12 inch	8,366.000 Syd	22.00000	184,052.00	40.00000	334,640.00	17.58000	147,074.28

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0225	3080005	395,766.000	2.00000	791,532.00	1.00000	395,766.00	1.28000	506,580.48
Geotextile, Separator		Syd						
0230	3082000	285,859.000	3.00000	857,577.00	1.80000	514,546.20	2.27000	648,899.93
Geotextile, Separator, Non-Woven		Syd						
0235	4010012	5.000	714.29000	3,571.45	850.00000	4,250.00	1,684.80000	8,424.00
Culv End Sect, 12 inch		Ea						
0240	4010024	8.000	1,185.81000	9,486.48	1,100.00000	8,800.00	1,862.43000	14,899.44
Culv End Sect, 24 inch		Ea						
0245	4010030	3.000	1,330.81000	3,992.43	1,750.00000	5,250.00	2,035.69000	6,107.07
Culv End Sect, 30 inch		Ea						
0250	4010036	4.000	2,116.85000	8,467.40	2,650.00000	10,600.00	2,367.86000	9,471.44
Culv End Sect, 36 inch		Ea						
0255	4010072	38.000	308.23000	11,712.74	0.01000	0.38	897.21000	34,093.98
Culv End Sect, Footing		Ea						
0260	4011109	18.000	49.77000	895.86	30.00000	540.00	49.96000	899.28
Dr Marker Post		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0265 4012000	6.000	1,551.21000	9,307.26	1,200.00000	7,200.00	1,409.34000	8,456.04
Culv, Outlet Headwall, 12 inch	Ea						
0270 4020033	4,387.000	100.00000	438,700.00	60.00000	263,220.00	107.50000	471,602.50
Sewer, Cl A, 12 inch, Tr Det B	Ft						
0275 4020034	1,550.000	102.81000	159,355.50	67.00000	103,850.00	113.00000	175,150.00
Sewer, Cl A, 15 inch, Tr Det B	Ft						
0280 4020035	517.000	89.67000	46,359.39	75.00000	38,775.00	121.40000	62,763.80
Sewer, Cl A, 18 inch, Tr Det B	Ft						
0285 4020036	2,821.000	145.69000	410,991.49	105.00000	296,205.00	145.91000	411,612.11
Sewer, Cl A, 24 inch, Tr Det B	Ft						
0290 4020037	3,073.000	175.00000	537,775.00	145.00000	445,585.00	194.90000	598,927.70
Sewer, Cl A, 30 inch, Tr Det B	Ft						
0295 4020038	478.000	239.09000	114,285.02	155.00000	74,090.00	218.35000	104,371.30
Sewer, Cl A, 36 inch, Tr Det B	Ft						
0300 4020600	2,429.000	72.41000	175,883.89	87.00000	211,323.00	107.50000	261,117.50
Sewer, Cl E, 12 inch, Tr Det B	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0305 4020601 Sewer, Cl E, 15 inch, Tr Det B	770.000 Ft	73.85000	56,864.50	83.00000	63,910.00	112.99000	87,002.30
0310 4020602 Sewer, Cl E, 18 inch, Tr Det B	304.000 Ft	113.05000	34,367.20	90.97000	27,654.88	122.29000	37,176.16
0315 4020603 Sewer, Cl E, 24 inch, Tr Det B	897.000 Ft	138.17000	123,938.49	130.00000	116,610.00	149.76000	134,334.72
0320 4021204 Sewer Tap, 12 inch	16.000 Ea	757.22000	12,115.52	885.00000	14,160.00	1,577.01000	25,232.16
0325 4021275 Video Taping Sewer and Culv Pipe	17,226.000 Ft	1.53000	26,355.78	0.90000	15,503.40	0.90000	15,503.40
0330 4027001 _ Slotted Drain, Galv, 12 inch	3,967.000 Ft	175.00000	694,225.00	250.00000	991,750.00	215.03000	853,024.01
0335 4030005 Dr Structure Cover, Adj, Case 1	24.000 Ea	687.19000	16,492.56	2,600.00000	62,400.00	686.49000	16,475.76
0340 4030006 Dr Structure Cover, Adj, Case 2	8.000 Ea	596.01000	4,768.08	850.00000	6,800.00	532.99000	4,263.92

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0345 4030010	8.000	690.48000	5,523.84	1,350.00000	10,800.00	537.97000	4,303.76
Dr Structure Cover, Type B	Ea						
0350 4030020	10.000	1,038.00000	10,380.00	1,900.00000	19,000.00	882.37000	8,823.70
Dr Structure Cover, Type CX	Ea						
0355 4030025	4.000	916.65000	3,666.60	1,550.00000	6,200.00	699.76000	2,799.04
Dr Structure Cover, Type D	Ea						
0360 4030035	2.000	701.38000	1,402.76	800.00000	1,600.00	355.84000	711.68
Dr Structure Cover, Type E	Ea						
0365 4030040	33.000	622.95000	20,557.35	1,000.00000	33,000.00	461.53000	15,230.49
Dr Structure Cover, Type G	Ea						
0370 4030050	11.000	949.49000	10,444.39	1,600.00000	17,600.00	783.30000	8,616.30
Dr Structure Cover, Type K	Ea						
0375 4030085	7.000	1,458.32000	10,208.24	2,400.00000	16,800.00	1,385.48000	9,698.36
Dr Structure Cover, Type V	Ea						
0380 4030090	154.000	1,700.00000	261,800.00	2,400.00000	369,600.00	1,385.51000	213,368.54
Dr Structure Cover, Type VG	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0385	4030112	2,634.000	2.92000	7,691.28	3.00000	7,902.00	3.00000	7,902.00
Dr Structure Lead, Cleaning, 12 inch		Ft						
0390	4030115	571.000	4.09000	2,335.39	3.15000	1,798.65	3.15000	1,798.65
Dr Structure Lead, Cleaning, 15 inch		Ft						
0395	4030124	515.000	8.72000	4,490.80	5.00000	2,575.00	5.00000	2,575.00
Dr Structure Lead, Cleaning, 24 inch		Ft						
0400	4030200	40.000	1,775.82000	71,032.80	1,300.00000	52,000.00	2,409.39000	96,375.60
Dr Structure, 24 inch dia		Ea						
0405	4030210	154.000	3,200.00000	492,800.00	2,700.00000	415,800.00	4,428.35000	681,965.90
Dr Structure, 48 inch dia		Ea						
0410	4030220	26.000	4,981.67000	129,523.42	4,500.00000	117,000.00	5,986.71000	155,654.46
Dr Structure, 60 inch dia		Ea						
0415	4030230	4.000	6,846.87000	27,387.48	6,800.00000	27,200.00	7,739.25000	30,957.00
Dr Structure, 72 inch dia		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0420	4030250	11.000	142.78000	1,570.58	0.01000	0.11	0.01000	0.11
Dr Structure, Add Depth of 48 inch dia, 8 foot to 15 foot		Ft						
0425	4030260	54.000	136.87000	7,390.98	0.01000	0.54	0.01000	0.54
Dr Structure, Add Depth of 60 inch dia, 8 foot to 15 foot		Ft						
0430	4030270	9.000	130.26000	1,172.34	0.01000	0.09	0.01000	0.09
Dr Structure, Add Depth of 72 inch dia, 8 foot to 15 foot		Ft						
0435	4030290	38.000	225.27000	8,560.26	225.00000	8,550.00	225.00000	8,550.00
Dr Structure, Cleaning		Ea						
0440	4030312	45.000	697.83000	31,402.35	850.00000	38,250.00	1,459.99000	65,699.55
Dr Structure, Tap, 12 inch		Ea						
0445	4030390	28.000	421.35000	11,797.80	900.00000	25,200.00	255.78000	7,161.84
Dr Structure, Temp Lowering		Ea						
0450	4037050	9.000	1,500.00000	13,500.00	1,600.00000	14,400.00	749.20000	6,742.80
_ Dr Structure Cover, Type B, Modified		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0455	4040043	115,302.000	12.00000	1,383,624.00	6.00000	691,812.00	8.59000	990,444.18
Underdrain, Pipe, Open-Graded, 6 inch		Ft						
0460	4040093	3,603.000	20.77000	74,834.31	30.00000	108,090.00	17.84000	64,277.52
Underdrain Outlet, 6 inch		Ft						
0465	4040099	187.000	60.00000	11,220.00	38.00000	7,106.00	28.64000	5,355.68
Underdrain Outlet, 12 inch		Ft						
0470	4040113	193.000	273.81000	52,845.33	275.00000	53,075.00	358.83000	69,254.19
Underdrain, Outlet Ending, 6 inch		Ea						
0475	4040200	120,088.000	1.04000	124,891.52	0.80000	96,070.40	0.80000	96,070.40
Video Inspection of Underdrain		Ft						
0480	4047001	111,964.000	2.00000	223,928.00	1.00000	111,964.00	0.13000	14,555.32
_ Underdrain, Rem		Ft						
0485	5010001	(1)	209,500.00000	209,500.00	150,000.00000	150,000.00	10,000.00000	10,000.00
Pavt, Cleaning		LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0490 5010002	4,057.000	4.21000	17,079.97	4.74000	19,230.18	7.00000	28,399.00
Cold Milling HMA Surface	Syd						
0495 5010004	280.000	21.97000	6,151.60	100.00000	28,000.00	35.00000	9,800.00
Bump Grinding	Syd						
0500 5010005	19,619.000	4.04000	79,260.76	3.75000	73,571.25	2.89000	56,698.91
HMA Surface, Rem	Syd						
0505 5010007	4,270.000	1.00000	4,270.00	1.00000	4,270.00	1.00000	4,270.00
HMA Quality Initiative	Dlr						
0510 5010020	5,000.000	12.72000	63,600.00	15.00000	75,000.00	19.00000	95,000.00
Pavt Joint and Crack Repr, Det 7	Ft						
0515 5010021	2,000.000	15.22000	30,440.00	16.00000	32,000.00	19.00000	38,000.00
Pavt Joint and Crack Repr, Det 8	Ft						
0520 5010025	1,175.000	200.00000	235,000.00	110.00000	129,250.00	90.23000	106,020.25
Hand Patching	Ton						
0525 5010061	156.000	167.68000	26,158.08	245.00000	38,220.00	299.34000	46,697.04
HMA Approach	Ton						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0530 5010520 HMA Approach, High Stress	804.000 Ton	200.00000	160,800.00	160.00000	128,640.00	160.41000	128,969.64
0535 5017011 _ Pavt, Temp	8,765.000 Syd	54.00000	473,310.00	72.00000	631,080.00	66.58000	583,573.70
0540 5017011 _ Pavt, Temp, Rem	8,765.000 Syd	18.00000	157,770.00	8.30000	72,749.50	3.35000	29,362.75
0545 5017060 _ Pavt Repr, Spec	50,000.000 Dlr	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
0550 5017060 _ Ride Incentive	71,940.000 Dlr	1.00000	71,940.00	1.00000	71,940.00	1.00000	71,940.00
0555 6020200 Joint, Contraction, Cp	134,270.000 Ft	20.00000	2,685,400.00	0.01000	1,342.70	0.10000	13,427.00
0560 6020201 Joint, Contraction, C3p	48,077.000 Ft	1.69000	81,250.13	2.90000	139,423.30	7.75000	372,596.75
0565 6020207 Joint, Expansion, E2	792.000 Ft	22.96000	18,184.32	37.00000	29,304.00	27.00000	21,384.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0570 6020208 Joint, Expansion, E3	456.000 Ft	17.91000	8,166.96	26.50000	12,084.00	20.00000	9,120.00
0575 6020209 Joint, Expansion, E4	263.000 Ft	12.84000	3,376.92	22.00000	5,786.00	13.50000	3,550.50
0580 6020508 Conc Pavt, Nonreinf, 12 inch, High Performance	143,788.000 Syd	70.00000	10,065,160.00	63.00000	9,058,644.00	54.15000	7,786,120.20
0585 6020512 Conc Pavt, Misc, Nonreinf, 8 inch, High Performance	5,169.000 Syd	70.00000	361,830.00	75.00000	387,675.00	52.20000	269,821.80
0590 6020516 Conc Pavt, Misc, Nonreinf, 10 inch, High Performance	18,255.000 Syd	80.00000	1,460,400.00	63.00000	1,150,065.00	56.80000	1,036,884.00
0595 6020520 Conc Pavt, Misc, Nonreinf, 12 inch, High Performance	13,395.000 Syd	110.00000	1,473,450.00	87.00000	1,165,365.00	62.80000	841,206.00
0600 6020524 Shld, Nonreinf Conc, High Performance	79,090.000 Syd	65.00000	5,140,850.00	57.00000	4,508,130.00	53.90000	4,262,951.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0605	6022000	864.000	184.39000	159,312.96	166.00000	143,424.00	172.00000	148,608.00
Conc Pavt, Bridge Approach, Reinf, High Performance		Syd						
0610	6030005	210.000	3.54000	743.40	0.01000	2.10	0.01000	2.10
Cement		Ton						
0615	6030020	27,720.000	15.00000	415,800.00	0.01000	277.20	0.01000	277.20
Joint, Contraction, Crg		Ft						
0620	6030021	309.000	16.22000	5,011.98	11.50000	3,553.50	35.00000	10,815.00
Joint, Expansion, Erg		Ft						
0625	6030030	1,756.000	7.61000	13,363.16	15.00000	26,340.00	7.50000	13,170.00
Lane Tie, Epoxy Anchored		Ea						
0630	6030035	2,800.000	0.04000	112.00	0.01000	28.00	0.01000	28.00
Non-Chloride Accelerator		Gal						
0635	6030052	11,088.000	95.00000	1,053,360.00	86.00000	953,568.00	84.00000	931,392.00
Pavt Repr, Nonreinf Conc, 12 inch		Syd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0640 6030080	11,088.000	35.00000	388,080.00	45.00000	498,960.00	19.50000	216,216.00
Pavt Repr, Rem	Syd						
0645 6030090	4,200.000	1.59000	6,678.00	1.10000	4,620.00	1.30000	5,460.00
Saw Cut, Intermediate	Ft						
0650 6037011	5,600.000	125.00000	700,000.00	36.00000	201,600.00	85.26000	477,456.00
_ Shld Corrugations, Rem and Patch	Syd						
0655 7110003	30.000	14.66000	439.80	20.00000	600.00	6.68000	200.40
Reflective Marker, Permanent Barrier	Ea						
0660 8007001	415.000	7.00000	2,905.00	4.44000	1,842.60	7.89000	3,274.35
_ Cable, Ethernet, Outdoor, 600V	Ft						
0665 8007051	(1)	100,000.00000	100,000.00	45,800.00000	45,800.00	29,582.78000	29,582.78
_ PTR Quartz Sensors	LSUM						
0670 8020024	3,522.000	35.02000	123,340.44	29.00000	102,138.00	22.00000	77,484.00
Curb and Gutter, Conc, Det C5	Ft						
0675 8020056	4.000	807.32000	3,229.28	1,200.00000	4,800.00	530.00000	2,120.00
Shld Gutter, Conc, Det 2	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0680 8020057	3.000	766.11000	2,298.33	1,200.00000	3,600.00	600.00000	1,800.00
Shld Gutter, Conc, Det 3	Ea						
0685 8020075	79.000	71.69000	5,663.51	89.00000	7,031.00	44.00000	3,476.00
Spillway, Conc	Ft						
0690 8022016	80.000	54.21000	4,336.80	57.00000	4,560.00	30.00000	2,400.00
Curb and Gutter, Bridge Approach, Det 5	Ft						
0695 8027001	170.000	82.00000	13,940.00	136.00000	23,120.00	30.00000	5,100.00
_ Curb and Gutter, Bridge Approach, Det 1, Modified	Ft						
0700 8027001	1,508.000	35.00000	52,780.00	44.50000	67,106.00	26.00000	39,208.00
_ Curb and Gutter, Conc, Det D1, Modified	Ft						
0705 8027001	642.000	55.00000	35,310.00	54.00000	34,668.00	48.00000	30,816.00
_ Curb, Conc, Det G2, Modified	Ft						
0710 8027001	35,145.000	51.00000	1,792,395.00	42.50000	1,493,662.50	36.10000	1,268,734.50
_ Valley Gutter, Conc, Modified	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0715	8030044	1,155.000	6.96000	8,038.80	9.50000	10,972.50	6.00000	6,930.00
Sidewalk, Conc, 4 inch		Sft						
0720	8040005	14,456.000	275.00000	3,975,400.00	128.00000	1,850,368.00	184.16000	2,662,216.96
Conc Barrier, Double Face, Type A		Ft						
0725	8040015	16,866.000	18.99000	320,285.34	20.00000	337,320.00	9.75000	164,443.50
Glare Screen, Conc		Ft						
0730	8040016	54.000	30.06000	1,623.24	370.00000	19,980.00	51.34000	2,772.36
Glare Screen, Conc, Split		Ft						
0735	8047001	2,410.000	300.00000	723,000.00	166.00000	400,060.00	187.22000	451,200.20
_ Conc Barrier, Double Face, Type A, Modified, 0-2 Feet		Ft						
0740	8047001	54.000	450.00000	24,300.00	174.00000	9,396.00	738.86000	39,898.44
_ Conc Barrier, Split, Type A, Spec		Ft						
0745	8070025	6.000	2,943.13000	17,658.78	2,700.00000	16,200.00	2,000.00000	12,000.00
Guardrail Anch, Bridge, Det T4		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0750 8070035 Guardrail Anch, Median	1.000 Ea	3,387.50000	3,387.50	3,200.00000	3,200.00	4,000.00000	4,000.00
0755 8070039 Guardrail Approach Terminal, Type 3T	2.000 Ea	5,925.00000	11,850.00	11,250.00000	22,500.00	5,000.00000	10,000.00
0760 8070044 Guardrail Approach Terminal, Type 2M	12.000 Ea	3,375.57000	40,506.84	3,050.00000	36,600.00	3,000.00000	36,000.00
0765 8070051 Guardrail Departing Terminal, Type T	2.000 Ea	1,380.87000	2,761.74	1,325.00000	2,650.00	800.00000	1,600.00
0770 8070052 Guardrail Departing Terminal, Type MGS	9.000 Ea	1,057.40000	9,516.60	1,050.00000	9,450.00	800.00000	7,200.00
0775 8070080 Guardrail Reflector	40.000 Ea	8.60000	344.00	9.00000	360.00	8.00000	320.00
0780 8070132 Guardrail Anch, Bridge, Det M3	4.000 Ea	4,698.23000	18,792.92	4,700.00000	18,800.00	4,200.00000	16,800.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0785	8072123	2.000	3,326.06000	6,652.12	3,575.00000	7,150.00	4,000.00000	8,000.00
Guardrail, Long Span, Det MGS-3		Ea						
0790	8072172	200.000	33.97000	6,794.00	27.00000	5,400.00	32.00000	6,400.00
Guardrail, Type B, 96 inch Post		Ft						
0795	8072177	1,339.000	50.00000	66,950.00	43.00000	57,577.00	45.00000	60,255.00
Guardrail, Type TD, 84 inch Post		Ft						
0800	8072179	3,380.000	35.00000	118,300.00	23.00000	77,740.00	30.00000	101,400.00
Guardrail, Type MGS-8, 72 inch Post		Ft						
0805	8080001	10,580.000	10.00000	105,800.00	6.00000	63,480.00	6.00000	63,480.00
Fence, Woven Wire with Wood Post		Ft						
0810	8080002	22,529.000	6.50000	146,438.50	5.25000	118,277.25	5.25000	118,277.25
Fence, Woven Wire with Steel Post		Ft						
0815	8090001	24.000	2,791.91000	67,005.84	2,000.00000	48,000.00	4,811.44000	115,474.56
Field Office, Cl 1		Mo						
0820	8090010	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
Field Office, Utility Fees		Dlr						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0825 8100081	2.000	1,000.00000	2,000.00	975.00000	1,950.00	975.00000	1,950.00
Bridge Sign Connection, Type B, Rem	Ea						
0830 8100090	2.000	3,348.44000	6,696.88	3,500.00000	7,000.00	2,700.46000	5,400.92
Cantilever, Rem	Ea						
0835 8100104	3.000	50,000.00000	150,000.00	48,250.00000	144,750.00	34,992.00000	104,976.00
Cantilever, Type E	Ea						
0840 8100120	12.000	1,711.81000	20,541.72	1,735.00000	20,820.00	1,735.00000	20,820.00
Column, Breakaway, W8 x 13	Ea						
0845 8100131	105.000	7.71000	809.55	9.00000	945.00	9.00000	945.00
Delineator Reflector, Red	Ea						
0850 8100132	5.000	8.20000	41.00	9.00000	45.00	9.00000	45.00
Delineator Reflector, Yellow	Ea						
0855 8100133	40.000	7.79000	311.60	9.00000	360.00	9.00000	360.00
Delineator Reflector, Green	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0860 8100134	223.000	7.04000	1,569.92	9.00000	2,007.00	9.00000	2,007.00
Delineator Reflector, White	Ea						
0865 8100139	13.000	4.70000	61.10	6.00000	78.00	6.00000	78.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, Red	Ea						
0870 8100145	7.000	5.15000	36.05	6.00000	42.00	6.00000	42.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, White	Ea						
0875 8100146	30.000	5.49000	164.70	6.00000	180.00	6.00000	180.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, Yellow	Ea						
0880 8100160	12.000	1,307.96000	15,695.52	1,525.00000	18,300.00	1,525.00000	18,300.00
Fdn, Breakaway, W8 x 13	Ea						
0885 8100170	60.000	1,337.36000	80,241.60	1,375.00000	82,500.00	1,038.47000	62,308.20
Fdn, Cantilever Sign Structure Type E, 48 inch dia, Cased	Ft						
0890 8100190	2.000	2,513.61000	5,027.22	4,250.00000	8,500.00	1,839.11000	3,678.22
Fdn, Cantilever, Rem	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0895 8100220	4.000	417.09000	1,668.36	625.00000	2,500.00	625.00000	2,500.00
Fdn, Column Breakaway, Rem	Ea						
0900 8100280	33.000	148.63000	4,904.79	155.00000	5,115.00	155.00000	5,115.00
Fdn, Wood Support, Rem	Ea						
0905 8100291	6.000	678.30000	4,069.80	725.00000	4,350.00	725.00000	4,350.00
Glare Screen Connection, Conc, Perforated Steel Square Tube	Ea						
0910 8100302	10.000	65.11000	651.10	75.00000	750.00	75.00000	750.00
Installing MDOT Supplied Sign, Type III	Ea						
0915 8100311	1.000	576.72000	576.72	6,900.00000	6,900.00	475.00000	475.00
Median Barrier Connection, Conc, Perforated Steel Square Tube	Ea						
0920 8100330	2.000	1,116.67000	2,233.34	1,175.00000	2,350.00	1,175.00000	2,350.00
Perforated Steel Square Tube Breakaway System	Ea						
0925 8100331	12.000	218.68000	2,624.16	215.00000	2,580.00	215.00000	2,580.00
Fdn, Perforated Steel Square Tube Sign Breakaway System, Rem	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0930 8100349	300.000	14.60000	4,380.00	17.00000	5,100.00	17.00000	5,100.00
Delineator, Rem	Ea						
0935 8100361	266.000	35.11000	9,339.26	45.00000	11,970.00	45.00000	11,970.00
Post, Rigid, Delineator	Ea						
0940 8100371	1,308.000	8.50000	11,118.00	9.90000	12,949.20	9.90000	12,949.20
Post, Steel, 3 pound	Ft						
0945 8100380	238.000	27.07000	6,442.66	26.00000	6,188.00	26.00000	6,188.00
Post, Wood, 4 inch by 6 inch	Ft						
0950 8100382	380.000	31.66000	12,030.80	32.75000	12,445.00	32.75000	12,445.00
Post, Wood, 6 inch by 8 inch	Ft						
0955 8100391	18.000	721.82000	12,992.76	875.00000	15,750.00	875.00000	15,750.00
Sign, Type I, Rem	Ea						
0960 8100392	1,389.000	38.07000	52,879.23	37.00000	51,393.00	37.00000	51,393.00
Sign, Type IA	Sft						
0965 8100393	310.000	36.80000	11,408.00	38.00000	11,780.00	38.00000	11,780.00
Sign, Type IB	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0970 8100397	20.000	12.92000	258.40	25.00000	500.00	25.00000	500.00
Sign, Type II, Rem	Ea						
0975 8100398	334.000	22.99000	7,678.66	24.50000	8,183.00	24.50000	8,183.00
Sign, Type IIA	Sft						
0980 8100399	207.000	23.98000	4,963.86	25.00000	5,175.00	25.00000	5,175.00
Sign, Type IIB	Sft						
0985 8100403	90.000	10.02000	901.80	5.00000	450.00	5.00000	450.00
Sign, Type III, Rem	Ea						
0990 8100404	163.000	19.19000	3,127.97	20.00000	3,260.00	20.00000	3,260.00
Sign, Type IIIA	Sft						
0995 8100405	192.000	18.85000	3,619.20	19.15000	3,676.80	19.15000	3,676.80
Sign, Type IIIB	Sft						
1000 8100421	3.000	14.48000	43.44	25.00000	75.00	25.00000	75.00
Sign, Type V, Rem	Ea						
1005 8100424	68.000	22.26000	1,513.68	22.35000	1,519.80	22.35000	1,519.80
Sign, Type VA	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1010 8100425 Sign, Type VB	112.000 Sft	22.46000	2,515.52	21.00000	2,352.00	21.00000	2,352.00
1015 8100555 Post, Flexible, Delineator, Ground Mtd	37.000 Ea	77.01000	2,849.37	70.00000	2,590.00	70.00000	2,590.00
1020 8100613 Reflective Panel for Permanent Sign Support, 3 foot	14.000 Ea	26.35000	368.90	26.00000	364.00	26.00000	364.00
1025 8100616 Reflective Panel for Permanent Sign Support, 6 foot	2.000 Ea	36.94000	73.88	36.00000	72.00	36.00000	72.00
1030 8102010 Ground Mtd Sign Support, Rem	132.000 Ea	15.02000	1,982.64	23.00000	3,036.00	23.00000	3,036.00
1035 8107001 _ Enhanced Delineation, Bidirectional, Conc Barrier, Side Mtd	136.000 Ft	5.00000	680.00	5.15000	700.40	5.15000	700.40
1040 8107001 _ Enhanced Delineation, Bidirectional, Guardrail, Channel Mtd	1,149.000 Ft	5.00000	5,745.00	6.00000	6,894.00	6.00000	6,894.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1045 8107001 _ Enhanced Delineation, Unidirectional, Conc Barrier, Side Mtd	34,163.000 Ft	4.00000	136,652.00	3.45000	117,862.35	3.45000	117,862.35
1050 8107001 _ Enhanced Delineation, Unidirectional, Guardrail, Channel Mtd	2,794.000 Ft	4.00000	11,176.00	5.00000	13,970.00	5.00000	13,970.00
1055 8107050 _ Bridge Sign Connection, Type H, Salv, Erect	3.000 Ea	7,000.00000	21,000.00	6,200.00000	18,600.00	6,200.00000	18,600.00
1060 8107050 _ Bridge Sign Connection, Type I, Salv, Erect	1.000 Ea	7,000.00000	7,000.00	6,625.00000	6,625.00	6,625.00000	6,625.00
1065 8110110 Pavt Mrkg, Polyurea, 12 inch, Crosswalk	72.000 Ft	7.41000	533.52	15.00000	1,080.00	15.00000	1,080.00
1070 8110155 Pavt Mrkg, Sprayable Thermopl, 6 inch, White	76,110.000 Ft	0.45000	34,249.50	0.69000	52,515.90	0.69000	52,515.90

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1075	8110156	59,830.000	0.25000	14,957.50	0.69000	41,282.70	0.69000	41,282.70
Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow		Ft						
1080	8110159	11,075.000	0.63000	6,977.25	1.20000	13,290.00	1.20000	13,290.00
Pavt Mrkg, Sprayable Thermopl, 12 inch, White		Ft						
1085	8110204	10.000	408.88000	4,088.80	395.00000	3,950.00	395.00000	3,950.00
Pavt Mrkg, Preformed Thermopl, Accessible Sym		Ea						
1090	8110293	610.000	1.76000	1,073.60	3.00000	1,830.00	3.00000	1,830.00
Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Blue		Ft						
1095	8110294	8,947.000	0.96000	8,589.12	1.95000	17,446.65	1.95000	17,446.65
Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, White		Ft						
1100	8110308	32,220.000	0.98000	31,575.60	1.10000	35,442.00	1.10000	35,442.00
Rem Curing Compound, for Longit Mrkg, 6 inch		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1105	8110310	5,575.000	1.82000	10,146.50	2.10000	11,707.50	2.10000	11,707.50
Rem Curing Compound, for Longit Mrkg, 12 inch		Ft						
1110	8110351	1,250.000	1.00000	1,250.00	1.00000	1,250.00	1.00000	1,250.00
Witness, Log, $1,250.00		Dlr						
1115	8110381	17,720.000	7.55000	133,786.00	7.85000	139,102.00	7.85000	139,102.00
Pavt Mrkg, Ovly Cold Plastic, 6 inch, Wet Reflective, White		Ft						
1120	8110383	340.000	14.93000	5,076.20	15.50000	5,270.00	15.50000	5,270.00
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Wet Reflective, White		Ft						
1125	8110389	17,720.000	7.58000	134,317.60	7.75000	137,330.00	7.75000	137,330.00
Pavt Mrkg, Ovly Cold Plastic, 6 inch, Shadow Tape, Black		Ft						
1130	8110390	340.000	14.30000	4,862.00	15.50000	5,270.00	15.50000	5,270.00
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Shadow Tape, Black		Ft						
1135	8110450	117,338.000	0.95000	111,471.10	0.95000	111,471.10	0.95000	111,471.10
Recessing Pavt Mrkg, Longit		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1140	8112114	864.000	1.34000	1,157.76	1.95000	1,684.80	1.95000	1,684.80
Pavt Mrkg, Wet Reflective Polyurea, 4 inch, White		Ft						
1145	8112115	37,089.000	1.51000	56,004.39	2.10000	77,886.90	2.10000	77,886.90
Pavt Mrkg, Wet Reflective Polyurea, 6 inch, White		Ft						
1150	8112116	6,332.000	3.41000	21,592.12	4.00000	25,328.00	4.00000	25,328.00
Pavt Mrkg, Wet Reflective Polyurea, 12 inch, White		Ft						
1155	8112117	864.000	1.95000	1,684.80	1.95000	1,684.80	1.95000	1,684.80
Pavt Mrkg, Wet Reflective Polyurea, 4 inch, Yellow		Ft						
1160	8112118	37,115.000	1.41000	52,332.15	2.10000	77,941.50	2.10000	77,941.50
Pavt Mrkg, Wet Reflective Polyurea, 6 inch, Yellow		Ft						
1165	8120012	72.000	61.86000	4,453.92	119.00000	8,568.00	119.00000	8,568.00
Barricade, Type III, High Intensity, Double Sided, Lighted, Furn		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1170 8120013	72.000	1.72000	123.84	0.01000	0.72	0.01000	0.72
Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	Ea						
1175 8120040	2.000	544.83000	1,089.66	350.00000	700.00	350.00000	700.00
Conc Barrier Ending, Temp, Det 2, Adj	Ea						
1180 8120041	8.000	2,986.63000	23,893.04	2,100.00000	16,800.00	2,100.00000	16,800.00
Conc Barrier Ending, Temp, Det 2, Furn	Ea						
1185 8120042	8.000	264.43000	2,115.44	350.00000	2,800.00	350.00000	2,800.00
Conc Barrier Ending, Temp, Det 2, Oper	Ea						
1190 8120043	6.000	1,113.94000	6,683.64	350.00000	2,100.00	350.00000	2,100.00
Conc Barrier Ending, Temp, Det 2, Relocated	Ea						
1195 8120070	6,900.000	6.58000	45,402.00	4.50000	31,050.00	0.01000	69.00
Conc Barrier Reflector Replacement	Ea						
1200 8120080	12,120.000	3.39000	41,086.80	10.00000	121,200.00	0.01000	121.20
Conc Barrier, Temp, Adj	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1205	8120081	72,500.000	25.00000	1,812,500.00	4.00000	290,000.00	0.01000	725.00
Conc Barrier, Temp, Furn		Ft						
1210	8120082	72,500.000	8.00000	580,000.00	0.01000	725.00	0.01000	725.00
Conc Barrier, Temp, Oper		Ft						
1215	8120083	81,420.000	8.00000	651,360.00	0.01000	814.20	0.01000	814.20
Conc Barrier, Temp, Relocated		Ft						
1220	8120091	200.000	68.98000	13,796.00	49.00000	9,800.00	49.00000	9,800.00
Delineator, Flexible, Temp, Furn		Ea						
1225	8120092	200.000	1.00000	200.00	0.01000	2.00	0.01000	2.00
Delineator, Flexible, Temp, Oper		Ea						
1230	8120094	25,510.000	18.00000	459,180.00	3.95000	100,764.50	0.01000	255.10
Glare Screen, Temp		Ft						
1235	8120095	24,845.000	6.00000	149,070.00	4.00000	99,380.00	0.01000	248.45
Glare Screen, Temp, Relocated		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1240 8120096 Glare Screen, Temp, Complete Sect, Replaced	300.000 Ea	63.39000	19,017.00	1.00000	300.00	0.01000	3.00
1245 8120110 High Intensity Light, Type B, Furn	20.000 Ea	113.74000	2,274.80	52.50000	1,050.00	52.50000	1,050.00
1250 8120111 High Intensity Light, Type B, Oper	20.000 Ea	5.00000	100.00	0.01000	0.20	0.01000	0.20
1255 8120155 Connected Arrow Board, Type C, Furn	4.000 Ea	1,000.00000	4,000.00	800.00000	3,200.00	800.00000	3,200.00
1260 8120156 Connected Arrow Board, Type C, Oper	4.000 Ea	100.00000	400.00	0.01000	0.04	0.01000	0.04
1265 8120160 Ltg for Night Work	(1) LSUM	25,000.00000	25,000.00	5,000.00000	5,000.00	1,000.00000	1,000.00
1270 8120170 Minor Traf Devices	(1) LSUM	3,221,500.00000	3,221,500.00	2,996,409.00000	2,996,409.00	4,284,126.00000	4,284,126.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1275	8120180	6.000	6,934.80000	41,608.80	4,000.00000	24,000.00	0.01000	0.06
Mobile Attenuator		Ea						
1280	8120212	258,560.000	1.19000	307,686.40	1.25000	323,200.00	1.25000	323,200.00
Pavt Mrkg, Longit, Water Blasting, 6 inch or less Width, Rem		Ft						
1285	8120213	9,345.000	1.73000	16,166.85	2.00000	18,690.00	2.00000	18,690.00
Pavt Mrkg, Longit, Water Blasting, Greater than 6 inch Width, Rem		Ft						
1290	8120245	10,075.000	2.52000	25,389.00	2.85000	28,713.75	2.85000	28,713.75
Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp		Ft						
1295	8120252	1,825.000	17.45000	31,846.25	45.00000	82,125.00	45.00000	82,125.00
Plastic Drum, Fluorescent, Furn		Ea						
1300	8120253	1,825.000	1.00000	1,825.00	0.01000	18.25	0.01000	18.25
Plastic Drum, Fluorescent, Oper		Ea						
1305	8120310	25.000	16.63000	415.75	28.00000	700.00	28.00000	700.00
Sign Cover		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1310 8120320 Sign Cover, Type I	10.000 Ea	1,072.91000	10,729.10	560.00000	5,600.00	560.00000	5,600.00
1315 8120332 Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	14.000 Ea	8,000.00000	112,000.00	6,300.00000	88,200.00	6,300.00000	88,200.00
1320 8120333 Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	14.000 Ea	500.00000	7,000.00	0.01000	0.14	0.01000	0.14
1325 8120340 Sign, Type A, Temp, Prismatic, Furn	620.000 Sft	4.62000	2,864.40	14.00000	8,680.00	14.00000	8,680.00
1330 8120341 Sign, Type A, Temp, Prismatic, Oper	620.000 Sft	1.00000	620.00	0.01000	6.20	0.01000	6.20
1335 8120350 Sign, Type B, Temp, Prismatic, Furn	6,900.000 Sft	3.11000	21,459.00	6.30000	43,470.00	6.30000	43,470.00
1340 8120351 Sign, Type B, Temp, Prismatic, Oper	6,900.000 Sft	1.00000	6,900.00	0.01000	69.00	0.01000	69.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1345 8120352	1,570.000	5.79000	9,090.30	6.30000	9,891.00	6.30000	9,891.00
Sign, Type B, Temp, Prismatic, Spec, Furn	Sft						
1350 8120353	1,570.000	1.00000	1,570.00	0.01000	15.70	0.01000	15.70
Sign, Type B, Temp, Prismatic, Spec, Oper	Sft						
1355 8122000	111,300.000	3.45000	383,985.00	3.85000	428,505.00	3.85000	428,505.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	Ft						
1360 8122002	145,040.000	3.45000	500,388.00	3.85000	558,404.00	3.85000	558,404.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	Ft						
1365 8122004	56,930.000	0.74000	42,128.20	1.25000	71,162.50	1.25000	71,162.50
Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, White, Temp	Ft						
1370 8122006	41,030.000	0.66000	27,079.80	1.25000	51,287.50	1.25000	51,287.50
Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, Yellow, Temp	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1375	8122012	6,180.000	6.63000	40,973.40	8.50000	52,530.00	8.50000	52,530.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp		Ft						
1380	8122016	745.000	1.19000	886.55	1.95000	1,452.75	1.95000	1,452.75
Pavt Mrkg, Wet Reflective, Type NR, Paint, 12 inch, White, Temp		Ft						
1385	8122028	4.000	2,270.55000	9,082.20	4,900.00000	19,600.00	4,900.00000	19,600.00
Speed Radar Trailer, Temp		Ea						
1390	8122187	5,832.000	15.00000	87,480.00	15.95000	93,020.40	15.95000	93,020.40
Temp Rumble Strips (Orange), Advance of a Work Zone		Ft						
1395	8123010	4.000	700.00000	2,800.00	560.00000	2,240.00	560.00000	2,240.00
Bipartisan Infrastructure Law Sign, Freeway, Type IIA, Temp, Furn		Ea						
1400	8123011	4.000	100.00000	400.00	100.00000	400.00	100.00000	400.00
Bipartisan Infrastructure Law Sign, Freeway, Type IIA, Temp, Oper		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1405 8127001	890.000	110.00000	97,900.00	52.00000	46,280.00	29.81000	26,530.90
_ Conc Barrier, Temp, Left in Place, Spec	Ft						
1410 8127050	2.000	20,000.00000	40,000.00	17,500.00000	35,000.00	8,223.56000	16,447.12
_ Barrier Gate, Temp, Furn	Ea						
1415 8127050	8.000	500.00000	4,000.00	0.01000	0.08	675.72000	5,405.76
_ Barrier Gate, Temp, Open/Close	Ea						
1420 8127050	2.000	5,000.00000	10,000.00	0.01000	0.02	2,105.22000	4,210.44
_ Barrier Gate, Temp, Oper	Ea						
1425 8127050	1.000	20,000.00000	20,000.00	25,000.00000	25,000.00	4,707.74000	4,707.74
_ Emergency Pull Off Light	Ea						
1430 8127050	10.000	1,000.00000	10,000.00	894.00000	8,940.00	175.00000	1,750.00
_ Heavy Duty Wrecker	Ea						
1435 8127050	30.000	500.00000	15,000.00	250.00000	7,500.00	85.00000	2,550.00
_ Light Duty Wrecker	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1440 8127050 _ Medium Duty Wrecker	20.000 Ea	750.00000	15,000.00	370.00000	7,400.00	125.00000	2,500.00
1445 8127050 _ Traf Speed Sensor, Portable, Temp	8.000 Ea	2,000.00000	16,000.00	4,995.00000	39,960.00	4,995.00000	39,960.00
1450 8127051 _ Control System, Dynamic Work Zone Traf Monitoring System	(1) LSUM	180,000.00000	180,000.00	195,862.00000	195,862.00	195,862.00000	195,862.00
1455 8130010 Riprap, Plain	157.000 Syd	83.87000	13,167.59	95.00000	14,915.00	69.84000	10,964.88
1460 8150001 Site Preparation, Max $2,300.00	(1) LSUM	2,300.00000	2,300.00	2,000.00000	2,000.00	2,000.00000	2,000.00
1465 8150002 Watering and Cultivating, First Season, Min $1,100.00	(1) LSUM	1,100.00000	1,100.00	2,000.00000	2,000.00	2,000.00000	2,000.00
1470 8150003 Watering and Cultivating, 2nd Season, Min $1,400.00	(1) LSUM	1,400.00000	1,400.00	2,000.00000	2,000.00	2,000.00000	2,000.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1475 8152164	6.000	500.00000	3,000.00	500.00000	3,000.00	500.00000	3,000.00
Liquidambar styraciflua, 2 inch	Ea						
1480 8153746	12.000	300.00000	3,600.00	500.00000	6,000.00	500.00000	6,000.00
Taxodium distichum, 2 inch	Ea						
1485 8162013	101,409.000	5.00000	507,045.00	1.05000	106,479.45	1.50000	152,113.50
Slope Restoration, Freeway, Type A	Syd						
1490 8162017	4,056.000	1.89000	7,665.84	1.30000	5,272.80	2.18000	8,842.08
Slope Restoration, Freeway, Type E	Syd						
1495 8162018	40,191.000	4.00000	160,764.00	2.05000	82,391.55	2.28000	91,635.48
Slope Restoration, Freeway, Type F	Syd						
1500 8182000	1,405.000	2.44000	3,428.20	0.01000	14.05	3.80000	5,339.00
Conduit, Rem	Ft						
1505 8182035	1,000.000	33.66000	33,660.00	28.25000	28,250.00	22.35000	22,350.00
Conduit, Directional Bore, 1, 3 inch	Ft						
1510 8182037	15,720.000	40.00000	628,800.00	30.50000	479,460.00	29.87000	469,556.40
Conduit, Directional Bore, 2, 3 inch	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1515 8182039	1,020.000	59.36000	60,547.20	54.00000	55,080.00	44.25000	45,135.00
Conduit, Directional Bore, 3, 3 inch	Ft						
1520 8182048	50.000	18.05000	902.50	19.00000	950.00	17.79000	889.50
Conduit, DB, 1, 1 1/2 inch	Ft						
1525 8182050	60.000	28.79000	1,727.40	28.50000	1,710.00	23.62000	1,417.20
Conduit, DB, 1, 3 inch	Ft						
1530 8182148	5,185.000	18.02000	93,433.70	28.50000	147,772.50	12.65000	65,590.25
Conduit, Schedule 80, 3 inch	Ft						
1535 8182182	4,380.000	3.76000	16,468.80	5.60000	24,528.00	5.68000	24,878.40
DB Cable, in Conduit, 600V, 1/C#2	Ft						
1540 8182187	5,010.000	2.33000	11,673.30	3.04000	15,230.40	4.25000	21,292.50
DB Cable, in Conduit, 600V, 1/C#6	Ft						
1545 8182188	15,405.000	1.89000	29,115.45	2.68000	41,285.40	3.25000	50,066.25
DB Cable, in Conduit, 600V, 1/C#8	Ft						
1550 8182196	1,250.000	1.22000	1,525.00	0.01000	12.50	5.54000	6,925.00
Cable, Rem	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1555	8182197	1,430.000	1.48000	2,116.40	0.01000	14.30	6.35000	9,080.50
DB Cable, in Conduit, Rem		Ft						
1560	8182288	1,460.000	3.56000	5,197.60	5.60000	8,176.00	3.54000	5,168.40
Cable, Equipment Grounding Wire, 1/C#2		Ft						
1565	8182291	1,670.000	2.42000	4,041.40	3.04000	5,076.80	2.87000	4,792.90
Cable, Equipment Grounding Wire, 1/C#6		Ft						
1570	8182292	5,290.000	1.90000	10,051.00	2.68000	14,177.20	2.25000	11,902.50
Cable, Equipment Grounding Wire, 1/C#8		Ft						
1575	8182308	37.000	2,024.65000	74,912.05	1,984.00000	73,408.00	3,756.25000	138,981.25
Hh, Heavy Duty Cover		Ea						
1580	8182319	26.000	3,415.65000	88,806.90	3,632.00000	94,432.00	4,687.25000	121,868.50
Hh, Round, 3 foot dia		Ea						
1585	8182328	9.000	396.87000	3,571.83	600.00000	5,400.00	630.21000	5,671.89
Hh, Adj		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1590 8182330 Hh, Rem	3.000 Ea	262.42000	787.26	210.00000	630.00	987.65000	2,962.95
1595 8182366 Serv Disconnect	2.000 Ea	1,501.82000	3,003.64	1,381.00000	2,762.00	2,365.25000	4,730.50
1600 8182367 Serv Disconnect, Rem	2.000 Ea	153.98000	307.96	60.00000	120.00	325.00000	650.00
1605 8187050 _ Hh, Round, Elec	4.000 Ea	2,100.00000	8,400.00	2,011.00000	8,044.00	3,564.25000	14,257.00
1610 8190268 Light Std Arm, 12 foot	27.000 Ea	254.00000	6,858.00	697.00000	18,819.00	1,658.25000	44,772.75
1615 8190279 Light Std Fdn	27.000 Ea	1,631.22000	44,042.94	1,610.00000	43,470.00	4,987.25000	134,655.75
1620 8190281 Light Std, Frangible Transformer Base	24.000 Ea	1,032.66000	24,783.84	489.00000	11,736.00	1,165.35000	27,968.40

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1625 8190285	27.000	3,208.47000	86,628.69	2,811.00000	75,897.00	6,578.54000	177,620.58
Light Std Shaft, 30 foot or less	Ea						
1630 8197050	1.000	5,000.00000	5,000.00	7,599.00000	7,599.00	3,254.65000	3,254.65
_ Ltg Control Panel, Modified	Ea						
1635 8197050	27.000	2,000.00000	54,000.00	461.00000	12,447.00	2,165.25000	58,461.75
_ Luminaire, Ramp	Ea						
1640 8200372	2.000	275.85000	551.70	235.00000	470.00	162.85000	325.70
Sign Optical, Rem	Ea						
1645 8200373	2.000	750.00000	1,500.00	835.00000	1,670.00	1,948.55000	3,897.10
Sign Optical, (LED)	Ea						
1650 8200504	1.000	20,000.00000	20,000.00	9,534.00000	9,534.00	8,193.87000	8,193.87
Sign, Changeable Message LED, OPEN-CLOSED	Ea						
1655 8200505	1.000	1,000.00000	1,000.00	2,345.00000	2,345.00	782.55000	782.55
Sign, Changeable Message LED, OPEN-CLOSED, Rem	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1660	8210001	6.000	658.72000	3,952.32	500.00000	3,000.00	500.00000	3,000.00
Monument Box		Ea						
1665	8210010	6.000	537.56000	3,225.36	1,000.00000	6,000.00	1,000.00000	6,000.00
Monument Preservation		Ea						
1670	8210020	6.000	397.58000	2,385.48	500.00000	3,000.00	500.00000	3,000.00
Protect Corners		Ea						
1675	8222000	68,400.000	0.74000	50,616.00	0.67000	45,828.00	0.67000	45,828.00
Freeway Shld Corrugations, Milled, Conc		Ft						
1680	8240001	(1)	1,683,600.00000	1,683,600.00	447,000.00000	447,000.00	424,000.00000	424,000.00
Contractor Staking		LSUM						
1685	8240002	844.000	180.00000	151,920.00	0.01000	8.44	0.01000	8.44
Staking Plan Errors and Extras, Max $180/hour		Hr						
1690	8260030	1.000	333.58000	333.58	400.00000	400.00	482.66000	482.66
Hh, Clean		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1695	8260031	240.000	1.97000	472.80	3.63000	871.20	1.46000	350.40
Conduit, Clean and Test		Ft						
1700	8260032	1.000	786.89000	786.89	1,876.00000	1,876.00	1,210.32000	1,210.32
Cabinet Entry, Through Metal		Ea						
1705	8260048	36,515.000	1.20000	43,818.00	0.95000	34,689.25	1.21000	44,183.15
Fiber Optic, Cable, Single Mode Fiber, 24 Strand		Ft						
1710	8260051	18,050.000	1.69000	30,504.50	1.72000	31,046.00	1.91000	34,475.50
Fiber Optic, Cable, Single Mode Fiber, 60 Strand		Ft						
1715	8260064	2.000	6,909.73000	13,819.46	8,258.00000	16,516.00	5,585.26000	11,170.52
Fiber Optic, Splice Cabinet		Ea						
1720	8260065	5.000	1,946.61000	9,733.05	3,680.00000	18,400.00	3,250.00000	16,250.00
Fiber Optic, Hardware Assembly, Small		Ea						
1725	8260066	2.000	2,639.39000	5,278.78	9,058.00000	18,116.00	8,000.00000	16,000.00
Fiber Optic, Hardware Assembly, Medium		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1730 8260069	26.000	129.67000	3,371.42	140.00000	3,640.00	117.70000	3,060.20
Fiber Optic, Marker, Above Ground	Ea						
1735 8260070	17,590.000	0.52000	9,146.80	0.60000	10,554.00	0.88000	15,479.20
Tracer Wire	Ft						
1740 8260071	16.000	55.43000	886.88	50.00000	800.00	50.00000	800.00
Fiber Optic, Pigtail	Ea						
	Section Totals:		$87,490,317.02		$64,871,112.97		$66,564,140.55
Section ID/Descr: 2 - Structure Work							
1745 2040061	(1)	50,000.00000	50,000.00	250,000.00000	250,000.00	37,880.83000	37,880.83
Structures, Rem Portions (C10 of 58151)	LSUM						
1750 2040064	(1)	10,000.00000	10,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
Structure Demolition Plan, Complex (S09 of 58151)	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2	- Structure Work							
1755	2050015	2,875.000	40.00000	115,000.00	57.00000	163,875.00	20.78000	59,742.50
Excavation, Channel		Cyd						
1760	2050148	348.000	250.00000	87,000.00	248.00000	86,304.00	203.95000	70,974.60
Flowable Fill, Non-Structural		Cyd						
1765	2057051	(1)	100,000.00000	100,000.00	50,000.00000	50,000.00	0.01000	0.01
_ Channel, Temp (C10 of 58151)		LSUM						
1770	2057051	(1)	100,000.00000	100,000.00	50,000.00000	50,000.00	0.01000	0.01
_ Channel, Temp (Davis Drain)		LSUM						
1775	2060002	5,430.000	42.00000	228,060.00	45.00000	244,350.00	42.44000	230,449.20
Backfill, Structure, CIP		Cyd						
1780	2060004	50.000	42.16000	2,108.00	95.00000	4,750.00	115.99000	5,799.50
Backfill, Select		Cyd						
1785	2060010	9,565.000	30.00000	286,950.00	37.00000	353,905.00	20.78000	198,760.70
Excavation, Fdn		Cyd						
1790	2067021	306.000	220.00000	67,320.00	143.00000	43,758.00	93.08000	28,482.48
_ Aggregate, Spec		Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
1795	2067021	88.000	300.00000	26,400.00	419.00000	36,872.00	375.00000	33,000.00
_ Fill, Low Density Cellular Conc, Class II		Cyd						
1800	2080014	12.000	299.50000	3,594.00	150.00000	1,800.00	294.48000	3,533.76
Erosion Control, Filter Bag		Ea						
1805	2080028	5,000.000	7.00000	35,000.00	1.00000	5,000.00	7.63000	38,150.00
Erosion Control, Sand Bag		Ea						
1810	2080032	35.000	27.85000	974.75	90.00000	3,150.00	55.56000	1,944.60
Erosion Control, Sediment Basin		Cyd						
1815	2080040	1,225.000	4.28000	5,243.00	10.00000	12,250.00	4.58000	5,610.50
Erosion Control, Temp Plastic Sheet/ Geotextile Cover		Syd						
1820	2080044	400.000	15.00000	6,000.00	15.00000	6,000.00	20.04000	8,016.00
Erosion Control, Turbidity Curtain, Shallow		Ft						
1825	4021232	1.000	451.76000	451.76	3,600.00000	3,600.00	850.00000	850.00
Sewer Bulkhead, 18 inch		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
1830	4040031	173.000	8.17000	1,413.41	6.00000	1,038.00	16.00000	2,768.00
Underdrain, Fdn, 4 inch		Ft						
1835	4040033	996.000	8.55000	8,515.80	5.00000	4,980.00	10.49000	10,448.04
Underdrain, Fdn, 6 inch		Ft						
1840	4040091	188.000	19.69000	3,701.72	32.00000	6,016.00	16.00000	3,008.00
Underdrain Outlet, 4 inch		Ft						
1845	4040111	4.000	264.30000	1,057.20	267.00000	1,068.00	300.00000	1,200.00
Underdrain, Outlet Ending, 4 inch		Ea						
1850	4060005	474.000	117.03000	55,472.22	124.00000	58,776.00	84.86000	40,223.64
Culv Bedding, Box Culv		Cyd						
1855	4060119	249.000	4,000.00000	996,000.00	2,300.00000	572,700.00	4,911.67000	1,223,005.83
Culv, Precast Conc Box, 8 foot by 8 foot		Ft						
1860	4067001	212.000	5,000.00000	1,060,000.00	4,200.00000	890,400.00	6,413.93000	1,359,753.16
_ Culv, Precast Conc Box, 14 foot by 9 foot		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1865 5010006	25.000	37.74000	943.50	122.00000	3,050.00	0.01000	0.25
HMA Patch, Rem	Syd						
1870 7040002	640.000	100.00000	64,000.00	0.01000	6.40	0.01000	6.40
Steel Sheet Piling, Temp	Sft						
1875 7047010	1,725.000	90.00000	155,250.00	220.00000	379,500.00	0.01000	17.25
_ Steel Sheet Piling, Temp, Left in Place, Spec	Sft						
1880 7047010	8,390.000	55.00000	461,450.00	0.01000	83.90	0.01000	83.90
_ Steel Sheet Piling, Temp, Spec	Sft						
1885 7060001	(1)	5,000.00000	5,000.00	0.01000	0.01	500.00000	500.00
Bridge Ltg, Furn and Rem (S09 of 58151)	LSUM						
1890 7060002	361.000	1.26000	454.86	0.01000	3.61	1.00000	361.00
Bridge Ltg, Oper and Maintain	Cyd						
1895 7060050	41.000	300.00000	12,300.00	225.00000	9,225.00	350.00000	14,350.00
Expansion Joint Device	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
1900	7060060	12,310.000	1.00000	12,310.00	0.01000	123.10	0.01000	123.10
False Decking		Sft						
1905	7060092	119,698.000	2.50000	299,245.00	1.55000	185,531.90	1.50000	179,547.00
Reinforcement, Steel, Epoxy Coated		Lb						
1910	7060101	4.000	4,000.00000	16,000.00	1,500.00000	6,000.00	5,000.00000	20,000.00
Substructure Conc, High Performance		Cyd						
1915	7060111	(1)	9,000.00000	9,000.00	10,000.00000	10,000.00	6,000.00000	6,000.00
Superstructure Conc, Form, Finish, and Cure (S09 of 58151)		LSUM						
1920	7060112	(1)	213,600.00000	213,600.00	400,000.00000	400,000.00	361,000.00000	361,000.00
Superstructure Conc, Form, Finish, and Cure, Night Casting (S09 of 58151)		LSUM						
1925	7060116	6.000	385.29000	2,311.74	550.00000	3,300.00	250.00000	1,500.00
Superstructure Conc, High Performance		Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1930 7060117 Superstructure Conc, Night Casting, High Performance	361.000 Cyd	400.00000	144,400.00	450.00000	162,450.00	250.00000	90,250.00
1935 7060202 Mechanically Stabilized Earth Wall, Wire Faced, Temp, Furn	220.000 Sft	14.55000	3,201.00	115.00000	25,300.00	16.48000	3,625.60
1940 7060203 Mechanically Stabilized Earth Wall, Wire Faced, Temp, Install	220.000 Sft	14.19000	3,121.80	40.00000	8,800.00	30.23000	6,650.60
1945 7060209 Liner, PVC, 30 mil	1,725.000 Syd	17.00000	29,325.00	30.00000	51,750.00	12.10000	20,872.50
1950 7060220 Sealing Localized Cracks (S09 of 58151)	(1) LSUM	2,000.00000	2,000.00	2,589.00000	2,589.00	2,589.00000	2,589.00
1955 7062004 Conc, Grade 4500HP	12.000 Cyd	5,000.00000	60,000.00	1,700.00000	20,400.00	1,250.00000	15,000.00
1960 7062005 Aesthetic Texturing	150.000 Syd	175.00000	26,250.00	205.00000	30,750.00	100.00000	15,000.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1965 7100001	1,262.000	7.04000	8,884.48	8.00000	10,096.00	6.66000	8,404.92
Joint Waterproofing	Sft						
1970 7100008	13.000	6.58000	85.54	20.00000	260.00	25.00000	325.00
Membrane, Preformed Waterproofing	Sft						
1975 7100009	(1)	720.00000	720.00	4,000.00000	4,000.00	4,000.00000	4,000.00
Conc Surface Coating, Warranty (B05-1 of 58151)	LSUM						
1980 7100009	(1)	660.00000	660.00	3,850.00000	3,850.00	4,000.00000	4,000.00
Conc Surface Coating, Warranty (B05-2 of 58151)	LSUM						
1985 7100009	(1)	2,040.00000	2,040.00	7,800.00000	7,800.00	4,000.00000	4,000.00
Conc Surface Coating, Warranty (B08 of 58151)	LSUM						
1990 7100009	(1)	20,000.00000	20,000.00	36,200.00000	36,200.00	20,000.00000	20,000.00
Conc Surface Coating, Warranty (S09 of 58151)	LSUM						
1995 7107010	3,458.000	7.00000	24,206.00	2.75000	9,509.50	3.95000	13,659.10
_ Silane Treatment	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2000 7112062 Bridge Barrier Railing, Aesthetic, Type 6, Det 2, High Performance	538.000 Ft	225.00000	121,050.00	260.00000	139,880.00	225.00000	121,050.00
2005 7120003 Hand Chipping, Shallow	4.000 Syd	296.92000	1,187.68	700.00000	2,800.00	1,000.00000	4,000.00
2010 7120004 Hand Chipping, Deep	43.000 Syd	400.00000	17,200.00	600.00000	25,800.00	1,000.00000	43,000.00
2015 7120007 Hand Chipping, Other Than Deck	165.000 Cft	200.00000	33,000.00	175.00000	28,875.00	250.00000	41,250.00
2020 7120010 Patch, Full Depth	12.000 Cyd	2,500.00000	30,000.00	1,200.00000	14,400.00	250.00000	3,000.00
2025 7120017 Patch, Forming	333.000 Sft	100.00000	33,300.00	45.00000	14,985.00	175.00000	58,275.00
2030 7120022 Epoxy Ovly, Warranty	1,104.000 Syd	45.00000	49,680.00	38.00000	41,952.00	38.00000	41,952.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2035 7120060	(1)	750,000.00000	750,000.00	960,000.00000	960,000.00	850,000.00000	850,000.00
Structures, Rehabilitation, Rem Portions, Modified (S09 of 58151)	LSUM						
2040 7120061	168.000	18.58000	3,121.44	25.00000	4,200.00	10.00000	1,680.00
Shear Developer, Rem	Ea						
2045 7120062	2,340.000	6.97000	16,309.80	4.75000	11,115.00	4.75000	11,115.00
Shear Developer, Spec	Ea						
2050 7120098	200.000	0.97000	194.00	0.01000	2.00	0.01000	2.00
Flushing Cracks, Water	Ft						
2055 7120099	200.000	36.76000	7,352.00	37.50000	7,500.00	37.50000	7,500.00
Structural Crack, Repr	Ft						
2060 7120100	150.000	150.22000	22,533.00	125.00000	18,750.00	100.00000	15,000.00
Top Flanges and Beam Ends, Clean and Coat	Syd						
2065 7120112	19.000	2,500.00000	47,500.00	7,000.00000	133,000.00	250.00000	4,750.00
Patching Conc, C-L	Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
2070	7120120	889.000	20.00000	17,780.00	19.00000	16,891.00	5.00000	4,445.00
Embedded Galvanic Anode		Ea						
2075	7122000	106.000	200.00000	21,200.00	122.00000	12,932.00	550.00000	58,300.00
Hand Chipping, Full Depth		Cft						
2080	7127020	180.000	275.00000	49,500.00	200.00000	36,000.00	100.00000	18,000.00
_ Vertical and Overhead Structure Repr, Shotcrete		Cft						
2085	7130010	468.000	3.78000	1,769.04	9.00000	4,212.00	5.00000	2,340.00
Beam Plate, Seal Perimeter		Ft						
2090	7130071	300.000	50.00000	15,000.00	35.00000	10,500.00	50.00000	15,000.00
Structural Steel, Retrofit, Furn, Fab, and Erect		Lb						
2095	7150045	(1)	51,000.00000	51,000.00	90,000.00000	90,000.00	97,500.00000	97,500.00
Steel Structure, Cleaning, Type 4 (B08 of 58151)		LSUM						
2100	7150045	(1)	301,400.00000	301,400.00	200,000.00000	200,000.00	260,300.00000	260,300.00
Steel Structure, Cleaning, Type 4 (S09 of 58151)		LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2105 7150046	(1)	20,000.00000	20,000.00	45,000.00000	45,000.00	2,500.00000	2,500.00
Steel Structure, Coating, Type 4 (B08 of 58151)	LSUM						
2110 7150046	(1)	109,600.00000	109,600.00	40,000.00000	40,000.00	13,700.00000	13,700.00
Steel Structure, Coating, Type 4 (S09 of 58151)	LSUM						
2115 7157050	22.000	2,500.00000	55,000.00	800.00000	17,600.00	500.00000	11,000.00
_ Clean and Coat Steel Bearing	Ea						
2120 8120090	3.000	5,558.04000	16,674.12	35,000.00000	105,000.00	251.62000	754.86
Culv, Temp	Ea						
2125 8130006	1,940.000	250.00000	485,000.00	151.00000	292,940.00	69.07000	133,995.80
Riprap, Heavy	Ton						
2130 8130020	35.000	200.00000	7,000.00	450.00000	15,750.00	375.00000	13,125.00
Slope Paving, Conc	Syd						
2135 8240020	(1)	6,500.00000	6,500.00	10,000.00000	10,000.00	10,000.00000	10,000.00
Structure Survey During Construction (S09 of 58151)	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) Miller Bros. Const., Inc.		(2) Dan's Excavating, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$7,116,871.86		$6,536,254.42		$6,014,001.64
Contract Item Totals:			**$94,607,188.88**		**$71,407,367.39**		**$72,578,142.19**
Contract Grand Totals:			**$94,607,188.88**		**$71,407,367.39**		**$72,578,142.19**

( ) indicates item is bid as Lump Sum

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0005	10000030	923,802.000	1.00000	923,802.00	1.00000	923,802.00	1.00000	923,802.00
Conc Quality Initiative		Dlr						
0010	1080005	15,000.000	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
Critical Path Method Schedule		Dlr						
0015	1100001	(1)	8,601,300.00000	8,601,300.00	8,601,300.00000	8,601,300.00	8,601,300.00000	8,601,300.00
Mobilization, Max $8,601,300.00		LSUM						
0020	2010001	0.660	14,000.00000	9,240.00	22,727.30000	15,000.02	15,000.00000	9,900.00
Clearing		Acre						
0025	2010002	298.000	105.00000	31,290.00	105.00000	31,290.00	105.00000	31,290.00
Clearing, Fence		Sta						
0030	2020004	7.000	350.00000	2,450.00	500.00000	3,500.00	450.00000	3,150.00
Tree, Rem, 6 inch to 18 inch		Ea						
0035	2030001	4.000	783.61000	3,134.44	1,034.77000	4,139.08	500.00000	2,000.00
Culv, Rem, Less than 24 inch		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0040 2030005	26.000	199.83000	5,195.58	237.37000	6,171.62	600.00000	15,600.00
Culv, End, Rem, Less than 24 inch	Ea						
0045 2030006	8.000	266.28000	2,130.24	537.15000	4,297.20	800.00000	6,400.00
Culv, End, Rem, 24 inch to 48 inch	Ea						
0050 2030011	76.000	363.68000	27,639.68	536.05000	40,739.80	450.00000	34,200.00
Dr Structure, Rem	Ea						
0055 2030015	3,981.000	17.60000	70,065.60	8.46000	33,679.26	26.00000	103,506.00
Sewer, Rem, Less than 24 inch	Ft						
0060 2030016	994.000	33.73000	33,527.62	12.80000	12,723.20	40.00000	39,760.00
Sewer, Rem, 24 inch to 48 inch	Ft						
0065 2040020	3,886.000	10.01000	38,898.86	3.75000	14,572.50	9.00000	34,974.00
Curb and Gutter, Rem	Ft						
0070 2040025	32,989.000	1.05000	34,638.45	1.05000	34,638.45	1.05000	34,638.45
Fence, Rem	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0075 2040035	38,830.000	2.00000	77,660.00	3.00000	116,490.00	3.00000	116,490.00
Guardrail, Rem	Ft						
0080 2040045	905.000	110.78000	100,255.90	106.98000	96,816.90	0.01000	9.05
Masonry and Conc Structure, Rem	Cyd						
0085 2040050	237,945.000	26.80000	6,376,926.00	11.25000	2,676,881.25	8.00000	1,903,560.00
Pavt, Rem	Syd						
0090 2040055	130.000	134.79000	17,522.70	9.34000	1,214.20	6.00000	780.00
Sidewalk, Rem	Syd						
0095 2040080	100.000	0.01000	1.00	57.50000	5,750.00	75.00000	7,500.00
Exploratory Investigation, Vertical	Ft						
0100 2047011	4,831.000	95.27000	460,249.37	13.24000	63,962.44	16.00000	77,296.00
_ Pavt, Rem, Spec	Syd						
0105 2050010	36,901.000	4.37000	161,257.37	16.16000	596,320.16	20.00000	738,020.00
Embankment, CIP	Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0110 2050016	115,001.000	10.80000	1,242,010.80	18.18000	2,090,718.18	18.00000	2,070,018.00
Excavation, Earth	Cyd						
0115 2050031	1,000.000	59.85000	59,850.00	44.76000	44,760.00	50.00000	50,000.00
Non Haz Contaminated Material Handling and Disposal, LM	Cyd						
0120 2050041	2,500.000	41.51000	103,775.00	52.60000	131,500.00	45.00000	112,500.00
Subgrade Undercutting, Type II	Cyd						
0125 2050043	3,000.000	35.16000	105,480.00	63.14000	189,420.00	75.00000	225,000.00
Subgrade Undercutting, Type IV	Cyd						
0130 2057021	21,050.000	25.71000	541,195.50	38.24000	804,952.00	40.00000	842,000.00
_ Embankment, CIP, Spec	Cyd						
0135 2057021	11,400.000	48.60000	554,040.00	49.84000	568,176.00	50.00000	570,000.00
_ Phragmites Plant Material Handling and Disposal, LM	Cyd						
0140 2080012	291.000	43.11000	12,545.01	19.12000	5,563.92	75.00000	21,825.00
Erosion Control, Check Dam, Stone	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0145 2080016	2.000	2,161.06000	4,322.12	1,260.50000	2,521.00	2,500.00000	5,000.00
Erosion Control, Gravel Access Approach	Ea						
0150 2080018	540.000	40.57000	21,907.80	19.42000	10,486.80	25.00000	13,500.00
Erosion Control, Gravel Filter Berm	Ft						
0155 2080020	186.000	173.82000	32,330.52	110.35000	20,525.10	150.00000	27,900.00
Erosion Control, Inlet Protection, Fabric Drop	Ea						
0160 2080024	38.000	226.17000	8,594.46	75.18000	2,856.84	75.00000	2,850.00
Erosion Control, Inlet Protection, Sediment Trap	Ea						
0165 2080026	60.000	52.89000	3,173.40	38.60000	2,316.00	25.00000	1,500.00
Erosion Control, Maintenance, Sediment Rem	Cyd						
0170 2080034	22.000	237.13000	5,216.86	122.83000	2,702.26	75.00000	1,650.00
Erosion Control, Sediment Trap	Ea						
0175 2080036	30,290.000	2.00000	60,580.00	2.39000	72,393.10	2.50000	75,725.00
Erosion Control, Silt Fence	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0180 2090001 Project Cleanup	(1) LSUM	13,450.00000	13,450.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0185 3010002 Subbase, CIP	444.000 Cyd	44.74000	19,864.56	38.89000	17,267.16	60.00000	26,640.00
0190 3020016 Aggregate Base, 6 inch	20,710.000 Syd	13.81000	286,005.10	12.89000	266,951.90	12.00000	248,520.00
0195 3037011 _ Open-Graded Dr Cse, 10 inch, Modified	315,385.000 Syd	18.72000	5,904,007.20	15.89000	5,011,467.65	19.00000	5,992,315.00
0200 3037011 _ Open-Graded Dr Cse, 24 inch	9,524.000 Syd	46.73000	445,056.52	48.67000	463,533.08	46.00000	438,104.00
0205 3037011 _ Open-Graded Dr Cse, 6 inch, Cement-Treated	268,368.000 Syd	24.31000	6,524,026.08	19.33000	5,187,553.44	22.00000	5,904,096.00
0210 3070130 Shld, Cl II, 8 inch	2,329.000 Syd	20.45000	47,628.05	27.01000	62,906.29	17.50000	40,757.50

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0215 3070183	2,000.000	13.15000	26,300.00	20.14000	40,280.00	12.50000	25,000.00
Shld, Cl II, 6 inch, Temp	Syd						
0220 3077011	8,366.000	23.30000	194,927.80	22.70000	189,908.20	23.50000	196,601.00
_ Shld, Cl II, 12 inch	Syd						
0225 3080005	395,766.000	1.37000	542,199.42	0.93000	368,062.38	0.85000	336,401.10
Geotextile, Separator	Syd						
0230 3082000	285,859.000	2.31000	660,334.29	1.40000	400,202.60	1.35000	385,909.65
Geotextile, Separator, Non-Woven	Syd						
0235 4010012	5.000	785.95000	3,929.75	1,126.56000	5,632.80	900.00000	4,500.00
Culv End Sect, 12 inch	Ea						
0240 4010024	8.000	1,098.16000	8,785.28	1,341.56000	10,732.48	1,200.00000	9,600.00
Culv End Sect, 24 inch	Ea						
0245 4010030	3.000	1,340.12000	4,020.36	1,677.97000	5,033.91	1,500.00000	4,500.00
Culv End Sect, 30 inch	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0250 4010036	4.000	1,999.12000	7,996.48	2,383.80000	9,535.20	2,650.00000	10,600.00
Culv End Sect, 36 inch	Ea						
0255 4010072	38.000	673.58000	25,596.04	801.88000	30,471.44	0.01000	0.38
Culv End Sect, Footing	Ea						
0260 4011109	18.000	40.00000	720.00	40.00000	720.00	40.00000	720.00
Dr Marker Post	Ea						
0265 4012000	6.000	1,521.00000	9,126.00	1,247.08000	7,482.48	2,000.00000	12,000.00
Culv, Outlet Headwall, 12 inch	Ea						
0270 4020033	4,387.000	55.51000	243,522.37	71.00000	311,477.00	125.00000	548,375.00
Sewer, Cl A, 12 inch, Tr Det B	Ft						
0275 4020034	1,550.000	68.99000	106,934.50	81.19000	125,844.50	130.00000	201,500.00
Sewer, Cl A, 15 inch, Tr Det B	Ft						
0280 4020035	517.000	75.43000	38,997.31	91.94000	47,532.98	140.00000	72,380.00
Sewer, Cl A, 18 inch, Tr Det B	Ft						

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1	- Road Work							
0285	4020036	2,821.000	104.31000	294,258.51	106.82000	301,339.22	175.00000	493,675.00
Sewer, Cl A, 24 inch, Tr Det B		Ft						
0290	4020037	3,073.000	128.92000	396,171.16	146.45000	450,040.85	225.00000	691,425.00
Sewer, Cl A, 30 inch, Tr Det B		Ft						
0295	4020038	478.000	142.58000	68,153.24	216.34000	103,410.52	289.00000	138,142.00
Sewer, Cl A, 36 inch, Tr Det B		Ft						
0300	4020600	2,429.000	53.26000	129,368.54	76.71000	186,328.59	100.00000	242,900.00
Sewer, Cl E, 12 inch, Tr Det B		Ft						
0305	4020601	770.000	62.52000	48,140.40	79.15000	60,945.50	110.00000	84,700.00
Sewer, Cl E, 15 inch, Tr Det B		Ft						
0310	4020602	304.000	70.58000	21,456.32	98.99000	30,092.96	115.00000	34,960.00
Sewer, Cl E, 18 inch, Tr Det B		Ft						
0315	4020603	897.000	97.67000	87,609.99	120.50000	108,088.50	150.00000	134,550.00
Sewer, Cl E, 24 inch, Tr Det B		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0320 4021204	16.000	0.01000	0.16	729.02000	11,664.32	500.00000	8,000.00
Sewer Tap, 12 inch	Ea						
0325 4021275	17,226.000	1.20000	20,671.20	1.20000	20,671.20	1.25000	21,532.50
Video Taping Sewer and Culv Pipe	Ft						
0330 4027001	3,967.000	0.01000	39.67	144.68000	573,945.56	165.00000	654,555.00
_ Slotted Drain, Galv, 12 inch	Ft						
0335 4030005	24.000	1,351.04000	32,424.96	531.79000	12,762.96	1,500.00000	36,000.00
Dr Structure Cover, Adj, Case 1	Ea						
0340 4030006	8.000	825.42000	6,603.36	446.73000	3,573.84	1,500.00000	12,000.00
Dr Structure Cover, Adj, Case 2	Ea						
0345 4030010	8.000	980.81000	7,846.48	550.46000	4,403.68	850.00000	6,800.00
Dr Structure Cover, Type B	Ea						
0350 4030020	10.000	1,456.56000	14,565.60	906.99000	9,069.90	1,250.00000	12,500.00
Dr Structure Cover, Type CX	Ea						

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1	- Road Work							
0355	4030025	4.000	1,271.50000	5,086.00	718.03000	2,872.12	1,050.00000	4,200.00
Dr Structure Cover, Type D		Ea						
0360	4030035	2.000	1,023.86000	2,047.72	361.69000	723.38	650.00000	1,300.00
Dr Structure Cover, Type E		Ea						
0365	4030040	33.000	1,130.91000	37,320.03	470.99000	15,542.67	800.00000	26,400.00
Dr Structure Cover, Type G		Ea						
0370	4030050	11.000	1,355.98000	14,915.78	804.34000	8,847.74	1,175.00000	12,925.00
Dr Structure Cover, Type K		Ea						
0375	4030085	7.000	1,517.16000	10,620.12	1,377.22000	9,640.54	1,300.00000	9,100.00
Dr Structure Cover, Type V		Ea						
0380	4030090	154.000	1,517.16000	233,642.64	1,370.23000	211,015.42	1,950.00000	300,300.00
Dr Structure Cover, Type VG		Ea						
0385	4030112	2,634.000	5.04000	13,275.36	5.07000	13,354.38	4.00000	10,536.00
Dr Structure Lead, Cleaning, 12 inch		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0390 4030115	571.000	5.92000	3,380.32	5.92000	3,380.32	10.00000	5,710.00
Dr Structure Lead, Cleaning, 15 inch	Ft						
0395 4030124	515.000	7.10000	3,656.50	7.10000	3,656.50	20.00000	10,300.00
Dr Structure Lead, Cleaning, 24 inch	Ft						
0400 4030200	40.000	1,665.15000	66,606.00	1,222.84000	48,913.60	1,800.00000	72,000.00
Dr Structure, 24 inch dia	Ea						
0405 4030210	154.000	3,526.04000	543,010.16	2,399.05000	369,453.70	3,100.00000	477,400.00
Dr Structure, 48 inch dia	Ea						
0410 4030220	26.000	5,634.50000	146,497.00	4,220.03000	109,720.78	5,100.00000	132,600.00
Dr Structure, 60 inch dia	Ea						
0415 4030230	4.000	10,549.20000	42,196.80	6,865.80000	27,463.20	7,450.00000	29,800.00
Dr Structure, 72 inch dia	Ea						
0420 4030250	11.000	0.01000	0.11	121.90000	1,340.90	0.01000	0.11
Dr Structure, Add Depth of 48 inch dia, 8 foot to 15 foot	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0425 4030260	54.000	0.01000	0.54	222.60000	12,020.40	0.01000	0.54
Dr Structure, Add Depth of 60 inch dia, 8 foot to 15 foot	Ft						
0430 4030270	9.000	0.01000	0.09	333.90000	3,005.10	0.01000	0.09
Dr Structure, Add Depth of 72 inch dia, 8 foot to 15 foot	Ft						
0435 4030290	38.000	178.00000	6,764.00	178.00000	6,764.00	425.00000	16,150.00
Dr Structure, Cleaning	Ea						
0440 4030312	45.000	0.01000	0.45	412.37000	18,556.65	410.18000	18,458.10
Dr Structure, Tap, 12 inch	Ea						
0445 4030390	28.000	1,111.28000	31,115.84	316.53000	8,862.84	500.00000	14,000.00
Dr Structure, Temp Lowering	Ea						
0450 4037050	9.000	1,635.99000	14,723.91	768.96000	6,920.64	1,000.00000	9,000.00
_ Dr Structure Cover, Type B, Modified	Ea						
0455 4040043	115,302.000	12.02000	1,385,930.04	9.85000	1,135,724.70	9.00000	1,037,718.00
Underdrain, Pipe, Open-Graded, 6 inch	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0460	4040093	3,603.000	23.00000	82,869.00	23.00000	82,869.00	20.00000	72,060.00
Underdrain Outlet, 6 inch		Ft						
0465	4040099	187.000	55.00000	10,285.00	55.00000	10,285.00	25.00000	4,675.00
Underdrain Outlet, 12 inch		Ft						
0470	4040113	193.000	193.00000	37,249.00	335.00000	64,655.00	200.00000	38,600.00
Underdrain, Outlet Ending, 6 inch		Ea						
0475	4040200	120,088.000	0.75000	90,066.00	0.75000	90,066.00	0.80000	96,070.40
Video Inspection of Underdrain		Ft						
0480	4047001	111,964.000	0.83000	92,930.12	6.72000	752,398.08	1.00000	111,964.00
_ Underdrain, Rem		Ft						
0485	5010001	(1)	3,500.00000	3,500.00	3,500.00000	3,500.00	3,500.00000	3,500.00
Pavt, Cleaning		LSUM						
0490	5010002	4,057.000	4.74000	19,230.18	4.74000	19,230.18	5.00000	20,285.00
Cold Milling HMA Surface		Syd						

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1	- Road Work							
0495	5010004	280.000	0.01000	2.80	45.00000	12,600.00	50.00000	14,000.00
Bump Grinding		Syd						
0500	5010005	19,619.000	24.47000	480,076.93	4.47000	87,696.93	7.00000	137,333.00
HMA Surface, Rem		Syd						
0505	5010007	4,270.000	1.00000	4,270.00	1.00000	4,270.00	1.00000	4,270.00
HMA Quality Initiative		Dlr						
0510	5010020	5,000.000	15.00000	75,000.00	15.00000	75,000.00	15.00000	75,000.00
Pavt Joint and Crack Repr, Det 7		Ft						
0515	5010021	2,000.000	16.00000	32,000.00	16.00000	32,000.00	18.00000	36,000.00
Pavt Joint and Crack Repr, Det 8		Ft						
0520	5010025	1,175.000	110.00000	129,250.00	110.00000	129,250.00	255.00000	299,625.00
Hand Patching		Ton						
0525	5010061	156.000	245.00000	38,220.00	245.00000	38,220.00	245.00000	38,220.00
HMA Approach		Ton						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0530 5010520 HMA Approach, High Stress	804.000 Ton	160.00000	128,640.00	160.00000	128,640.00	160.00000	128,640.00
0535 5017011 _ Pavt, Temp	8,765.000 Syd	74.00000	648,610.00	72.00000	631,080.00	72.00000	631,080.00
0540 5017011 _ Pavt, Temp, Rem	8,765.000 Syd	32.32000	283,284.80	4.08000	35,761.20	7.00000	61,355.00
0545 5017060 _ Pavt Repr, Spec	50,000.000 Dlr	1.00000	50,000.00	1.00000	50,000.00	1.00000	50,000.00
0550 5017060 _ Ride Incentive	71,940.000 Dlr	1.00000	71,940.00	1.00000	71,940.00	1.00000	71,940.00
0555 6020200 Joint, Contraction, Cp	134,270.000 Ft	0.01000	1,342.70	7.94000	1,066,103.80	10.00000	1,342,700.00
0560 6020201 Joint, Contraction, C3p	48,077.000 Ft	2.90000	139,423.30	1.35000	64,903.95	1.35000	64,903.95

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0565 6020207	792.000	37.00000	29,304.00	28.00000	22,176.00	28.00000	22,176.00
Joint, Expansion, E2	Ft						
0570 6020208	456.000	26.50000	12,084.00	27.00000	12,312.00	27.00000	12,312.00
Joint, Expansion, E3	Ft						
0575 6020209	263.000	22.00000	5,786.00	11.50000	3,024.50	11.50000	3,024.50
Joint, Expansion, E4	Ft						
0580 6020508	143,788.000	71.02000	10,211,823.76	58.50000	8,411,598.00	58.50000	8,411,598.00
Conc Pavt, Nonreinf, 12 inch, High Performance	Syd						
0585 6020512	5,169.000	75.28000	389,122.32	49.00000	253,281.00	49.00000	253,281.00
Conc Pavt, Misc, Nonreinf, 8 inch, High Performance	Syd						
0590 6020516	18,255.000	63.00000	1,150,065.00	77.00000	1,405,635.00	77.00000	1,405,635.00
Conc Pavt, Misc, Nonreinf, 10 inch, High Performance	Syd						
0595 6020520	13,395.000	87.41000	1,170,856.95	68.50000	917,557.50	68.50000	917,557.50
Conc Pavt, Misc, Nonreinf, 12 inch, High Performance	Syd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0600	6020524	79,090.000	67.17000	5,312,475.30	55.00000	4,349,950.00	55.00000	4,349,950.00
Shld, Nonreinf Conc, High Performance		Syd						
0605	6022000	864.000	166.00000	143,424.00	195.00000	168,480.00	195.00000	168,480.00
Conc Pavt, Bridge Approach, Reinf, High Performance		Syd						
0610	6030005	210.000	0.01000	2.10	0.01000	2.10	0.01000	2.10
Cement		Ton						
0615	6030020	27,720.000	0.01000	277.20	0.35000	9,702.00	11.50000	318,780.00
Joint, Contraction, Crg		Ft						
0620	6030021	309.000	11.50000	3,553.50	10.00000	3,090.00	15.00000	4,635.00
Joint, Expansion, Erg		Ft						
0625	6030030	1,756.000	15.00000	26,340.00	7.50000	13,170.00	3.00000	5,268.00
Lane Tie, Epoxy Anchored		Ea						
0630	6030035	2,800.000	0.01000	28.00	0.01000	28.00	0.01000	28.00
Non-Chloride Accelerator		Gal						

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1	- Road Work							
0635	6030052	11,088.000	0.01000	110.88	84.00000	931,392.00	80.00000	887,040.00
Pavt Repr, Nonreinf Conc, 12 inch		Syd						
0640	6030080	11,088.000	0.01000	110.88	19.50000	216,216.00	35.00000	388,080.00
Pavt Repr, Rem		Syd						
0645	6030090	4,200.000	1.10000	4,620.00	1.30000	5,460.00	2.50000	10,500.00
Saw Cut, Intermediate		Ft						
0650	6037011	5,600.000	36.00000	201,600.00	36.00000	201,600.00	36.00000	201,600.00
_ Shld Corrugations, Rem and Patch		Syd						
0655	7110003	30.000	19.00000	570.00	16.74000	502.20	25.00000	750.00
Reflective Marker, Permanent Barrier		Ea						
0660	8007001	415.000	4.44000	1,842.60	4.44000	1,842.60	4.44000	1,842.60
_ Cable, Ethernet, Outdoor, 600V		Ft						
0665	8007051	(1)	45,800.00000	45,800.00	45,800.00000	45,800.00	45,800.00000	45,800.00
_ PTR Quartz Sensors		LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0670 8020024 Curb and Gutter, Conc, Det C5	3,522.000 Ft	23.00000	81,006.00	23.00000	81,006.00	29.00000	102,138.00
0675 8020056 Shld Gutter, Conc, Det 2	4.000 Ea	850.00000	3,400.00	850.00000	3,400.00	400.00000	1,600.00
0680 8020057 Shld Gutter, Conc, Det 3	3.000 Ea	850.00000	2,550.00	850.00000	2,550.00	400.00000	1,200.00
0685 8020075 Spillway, Conc	79.000 Ft	65.00000	5,135.00	65.00000	5,135.00	100.00000	7,900.00
0690 8022016 Curb and Gutter, Bridge Approach, Det 5	80.000 Ft	60.00000	4,800.00	60.00000	4,800.00	30.00000	2,400.00
0695 8027001 _ Curb and Gutter, Bridge Approach, Det 1, Modified	170.000 Ft	60.00000	10,200.00	60.00000	10,200.00	30.00000	5,100.00
0700 8027001 _ Curb and Gutter, Conc, Det D1, Modified	1,508.000 Ft	28.00000	42,224.00	28.00000	42,224.00	40.00000	60,320.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0705 8027001	642.000	52.00000	33,384.00	52.00000	33,384.00	59.00000	37,878.00
_ Curb, Conc, Det G2, Modified	Ft						
0710 8027001	35,145.000	42.67000	1,499,637.15	44.00000	1,546,380.00	54.40000	1,911,888.00
_ Valley Gutter, Conc, Modified	Ft						
0715 8030044	1,155.000	5.00000	5,775.00	5.00000	5,775.00	6.00000	6,930.00
Sidewalk, Conc, 4 inch	Sft						
0720 8040005	14,456.000	112.00000	1,619,072.00	160.75000	2,323,802.00	160.75000	2,323,802.00
Conc Barrier, Double Face, Type A	Ft						
0725 8040015	16,866.000	20.05000	338,163.30	5.00000	84,330.00	5.00000	84,330.00
Glare Screen, Conc	Ft						
0730 8040016	54.000	108.08000	5,836.32	13.25000	715.50	13.25000	715.50
Glare Screen, Conc, Split	Ft						
0735 8047001	2,410.000	166.49000	401,240.90	46.60000	112,306.00	46.60000	112,306.00
_ Conc Barrier, Double Face, Type A, Modified, 0-2 Feet	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0740 8047001	54.000	501.34000	27,072.36	1,675.00000	90,450.00	1,675.00000	90,450.00
_ Conc Barrier, Split, Type A, Spec	Ft						
0745 8070025	6.000	2,700.00000	16,200.00	2,750.00000	16,500.00	2,750.00000	16,500.00
Guardrail Anch, Bridge, Det T4	Ea						
0750 8070035	1.000	3,200.00000	3,200.00	8,500.00000	8,500.00	8,500.00000	8,500.00
Guardrail Anch, Median	Ea						
0755 8070039	2.000	11,250.00000	22,500.00	6,500.00000	13,000.00	6,500.00000	13,000.00
Guardrail Approach Terminal, Type 3T	Ea						
0760 8070044	12.000	3,050.00000	36,600.00	3,500.00000	42,000.00	3,500.00000	42,000.00
Guardrail Approach Terminal, Type 2M	Ea						
0765 8070051	2.000	1,325.00000	2,650.00	1,000.00000	2,000.00	1,000.00000	2,000.00
Guardrail Departing Terminal, Type T	Ea						
0770 8070052	9.000	1,050.00000	9,450.00	1,000.00000	9,000.00	1,000.00000	9,000.00
Guardrail Departing Terminal, Type MGS	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0775 8070080	40.000	9.00000	360.00	10.00000	400.00	10.00000	400.00
Guardrail Reflector	Ea						
0780 8070132	4.000	4,700.00000	18,800.00	5,500.00000	22,000.00	5,500.00000	22,000.00
Guardrail Anch, Bridge, Det M3	Ea						
0785 8072123	2.000	3,575.00000	7,150.00	3,000.00000	6,000.00	3,000.00000	6,000.00
Guardrail, Long Span, Det MGS-3	Ea						
0790 8072172	200.000	27.00000	5,400.00	28.00000	5,600.00	28.00000	5,600.00
Guardrail, Type B, 96 inch Post	Ft						
0795 8072177	1,339.000	43.00000	57,577.00	24.00000	32,136.00	24.00000	32,136.00
Guardrail, Type TD, 84 inch Post	Ft						
0800 8072179	3,380.000	23.00000	77,740.00	23.00000	77,740.00	23.00000	77,740.00
Guardrail, Type MGS-8, 72 inch Post	Ft						
0805 8080001	10,580.000	6.00000	63,480.00	6.00000	63,480.00	6.00000	63,480.00
Fence, Woven Wire with Wood Post	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0810 8080002 Fence, Woven Wire with Steel Post	22,529.000 Ft	5.10000	114,897.90	5.10000	114,897.90	5.10000	114,897.90
0815 8090001 Field Office, Cl 1	24.000 Mo	5,116.04000	122,784.96	4,770.88000	114,501.12	3,000.00000	72,000.00
0820 8090010 Field Office, Utility Fees	10,000.000 Dlr	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0825 8100081 Bridge Sign Connection, Type B, Rem	2.000 Ea	975.00000	1,950.00	975.00000	1,950.00	975.00000	1,950.00
0830 8100090 Cantilever, Rem	2.000 Ea	3,500.00000	7,000.00	3,500.00000	7,000.00	3,500.00000	7,000.00
0835 8100104 Cantilever, Type E	3.000 Ea	48,250.00000	144,750.00	48,250.00000	144,750.00	48,250.00000	144,750.00
0840 8100120 Column, Breakaway, W8 x 13	12.000 Ea	1,735.00000	20,820.00	1,735.00000	20,820.00	1,735.00000	20,820.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0845 8100131	105.000	9.00000	945.00	9.00000	945.00	9.00000	945.00
Delineator Reflector, Red	Ea						
0850 8100132	5.000	9.00000	45.00	9.00000	45.00	9.00000	45.00
Delineator Reflector, Yellow	Ea						
0855 8100133	40.000	9.00000	360.00	9.00000	360.00	9.00000	360.00
Delineator Reflector, Green	Ea						
0860 8100134	223.000	9.00000	2,007.00	9.00000	2,007.00	9.00000	2,007.00
Delineator Reflector, White	Ea						
0865 8100139	13.000	6.00000	78.00	6.00000	78.00	6.00000	78.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, Red	Ea						
0870 8100145	7.000	6.00000	42.00	6.00000	42.00	6.00000	42.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, White	Ea						
0875 8100146	30.000	6.00000	180.00	6.00000	180.00	6.00000	180.00
Delineator, Reflective Sheeting, 3 inch by 12 inch, Yellow	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0880 8100160	12.000	1,525.00000	18,300.00	1,525.00000	18,300.00	1,525.00000	18,300.00
Fdn, Breakaway, W8 x 13	Ea						
0885 8100170	60.000	1,375.00000	82,500.00	1,375.00000	82,500.00	1,375.00000	82,500.00
Fdn, Cantilever Sign Structure Type E, 48 inch dia, Cased	Ft						
0890 8100190	2.000	4,250.00000	8,500.00	4,250.00000	8,500.00	4,250.00000	8,500.00
Fdn, Cantilever, Rem	Ea						
0895 8100220	4.000	625.00000	2,500.00	625.00000	2,500.00	625.00000	2,500.00
Fdn, Column Breakaway, Rem	Ea						
0900 8100280	33.000	155.00000	5,115.00	155.00000	5,115.00	155.00000	5,115.00
Fdn, Wood Support, Rem	Ea						
0905 8100291	6.000	725.00000	4,350.00	725.00000	4,350.00	725.00000	4,350.00
Glare Screen Connection, Conc, Perforated Steel Square Tube	Ea						
0910 8100302	10.000	75.00000	750.00	75.00000	750.00	75.00000	750.00
Installing MDOT Supplied Sign, Type III	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0915 8100311	1.000	475.00000	475.00	475.00000	475.00	475.00000	475.00
Median Barrier Connection, Conc, Perforated Steel Square Tube	Ea						
0920 8100330	2.000	1,175.00000	2,350.00	1,175.00000	2,350.00	1,175.00000	2,350.00
Perforated Steel Square Tube Breakaway System	Ea						
0925 8100331	12.000	215.00000	2,580.00	215.00000	2,580.00	215.00000	2,580.00
Fdn, Perforated Steel Square Tube Sign Breakaway System, Rem	Ea						
0930 8100349	300.000	17.00000	5,100.00	17.00000	5,100.00	17.00000	5,100.00
Delineator, Rem	Ea						
0935 8100361	266.000	45.00000	11,970.00	45.00000	11,970.00	45.00000	11,970.00
Post, Rigid, Delineator	Ea						
0940 8100371	1,308.000	9.90000	12,949.20	9.90000	12,949.20	9.90000	12,949.20
Post, Steel, 3 pound	Ft						
0945 8100380	238.000	26.00000	6,188.00	26.00000	6,188.00	26.00000	6,188.00
Post, Wood, 4 inch by 6 inch	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0950 8100382	380.000	32.75000	12,445.00	32.75000	12,445.00	32.75000	12,445.00
Post, Wood, 6 inch by 8 inch	Ft						
0955 8100391	18.000	875.00000	15,750.00	875.00000	15,750.00	875.00000	15,750.00
Sign, Type I, Rem	Ea						
0960 8100392	1,389.000	37.00000	51,393.00	37.00000	51,393.00	37.00000	51,393.00
Sign, Type IA	Sft						
0965 8100393	310.000	38.00000	11,780.00	38.00000	11,780.00	38.00000	11,780.00
Sign, Type IB	Sft						
0970 8100397	20.000	25.00000	500.00	25.00000	500.00	25.00000	500.00
Sign, Type II, Rem	Ea						
0975 8100398	334.000	24.50000	8,183.00	24.50000	8,183.00	24.50000	8,183.00
Sign, Type IIA	Sft						
0980 8100399	207.000	25.00000	5,175.00	25.00000	5,175.00	25.00000	5,175.00
Sign, Type IIB	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0985	8100403	90.000	5.00000	450.00	5.00000	450.00	5.00000	450.00
Sign, Type III, Rem		Ea						
0990	8100404	163.000	20.00000	3,260.00	20.00000	3,260.00	20.00000	3,260.00
Sign, Type IIIA		Sft						
0995	8100405	192.000	19.15000	3,676.80	19.15000	3,676.80	19.15000	3,676.80
Sign, Type IIIB		Sft						
1000	8100421	3.000	25.00000	75.00	25.00000	75.00	25.00000	75.00
Sign, Type V, Rem		Ea						
1005	8100424	68.000	22.35000	1,519.80	22.35000	1,519.80	22.35000	1,519.80
Sign, Type VA		Sft						
1010	8100425	112.000	21.00000	2,352.00	21.00000	2,352.00	21.00000	2,352.00
Sign, Type VB		Sft						
1015	8100555	37.000	70.00000	2,590.00	70.00000	2,590.00	70.00000	2,590.00
Post, Flexible, Delineator, Ground Mtd		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1020 8100613 Reflective Panel for Permanent Sign Support, 3 foot	14.000 Ea	26.00000	364.00	26.00000	364.00	26.00000	364.00
1025 8100616 Reflective Panel for Permanent Sign Support, 6 foot	2.000 Ea	36.00000	72.00	36.00000	72.00	36.00000	72.00
1030 8102010 Ground Mtd Sign Support, Rem	132.000 Ea	23.00000	3,036.00	23.00000	3,036.00	23.00000	3,036.00
1035 8107001 _ Enhanced Delineation, Bidirectional, Conc Barrier, Side Mtd	136.000 Ft	5.15000	700.40	5.15000	700.40	5.15000	700.40
1040 8107001 _ Enhanced Delineation, Bidirectional, Guardrail, Channel Mtd	1,149.000 Ft	6.00000	6,894.00	7.50000	8,617.50	6.00000	6,894.00
1045 8107001 _ Enhanced Delineation, Unidirectional, Conc Barrier, Side Mtd	34,163.000 Ft	3.45000	117,862.35	3.45000	117,862.35	3.45000	117,862.35

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1050 8107001	2,794.000	5.00000	13,970.00	6.00000	16,764.00	5.00000	13,970.00
_ Enhanced Delineation, Unidirectional, Guardrail, Channel Mtd	Ft						
1055 8107050	3.000	6,200.00000	18,600.00	6,200.00000	18,600.00	6,200.00000	18,600.00
_ Bridge Sign Connection, Type H, Salv, Erect	Ea						
1060 8107050	1.000	6,625.00000	6,625.00	6,625.00000	6,625.00	6,625.00000	6,625.00
_ Bridge Sign Connection, Type I, Salv, Erect	Ea						
1065 8110110	72.000	15.00000	1,080.00	15.00000	1,080.00	15.00000	1,080.00
Pavt Mrkg, Polyurea, 12 inch, Crosswalk	Ft						
1070 8110155	76,110.000	0.69000	52,515.90	0.69000	52,515.90	0.69000	52,515.90
Pavt Mrkg, Sprayable Thermopl, 6 inch, White	Ft						
1075 8110156	59,830.000	0.69000	41,282.70	0.69000	41,282.70	0.69000	41,282.70
Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1080 8110159 Pavt Mrkg, Sprayable Thermopl, 12 inch, White	11,075.000 Ft	1.20000	13,290.00	1.20000	13,290.00	1.20000	13,290.00
1085 8110204 Pavt Mrkg, Preformed Thermopl, Accessible Sym	10.000 Ea	395.00000	3,950.00	395.00000	3,950.00	395.00000	3,950.00
1090 8110293 Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Blue	610.000 Ft	3.00000	1,830.00	3.00000	1,830.00	3.00000	1,830.00
1095 8110294 Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, White	8,947.000 Ft	1.95000	17,446.65	1.95000	17,446.65	1.95000	17,446.65
1100 8110308 Rem Curing Compound, for Longit Mrkg, 6 inch	32,220.000 Ft	1.10000	35,442.00	1.10000	35,442.00	1.10000	35,442.00
1105 8110310 Rem Curing Compound, for Longit Mrkg, 12 inch	5,575.000 Ft	2.10000	11,707.50	2.10000	11,707.50	2.10000	11,707.50

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1110	8110351	1,250.000	1.00000	1,250.00	1.00000	1,250.00	1.00000	1,250.00
Witness, Log, $1,250.00		Dlr						
1115	8110381	17,720.000	7.85000	139,102.00	7.85000	139,102.00	7.85000	139,102.00
Pavt Mrkg, Ovly Cold Plastic, 6 inch, Wet Reflective, White		Ft						
1120	8110383	340.000	15.50000	5,270.00	15.50000	5,270.00	15.50000	5,270.00
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Wet Reflective, White		Ft						
1125	8110389	17,720.000	7.75000	137,330.00	7.75000	137,330.00	7.75000	137,330.00
Pavt Mrkg, Ovly Cold Plastic, 6 inch, Shadow Tape, Black		Ft						
1130	8110390	340.000	15.50000	5,270.00	15.50000	5,270.00	15.50000	5,270.00
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Shadow Tape, Black		Ft						
1135	8110450	117,338.000	0.95000	111,471.10	0.95000	111,471.10	0.95000	111,471.10
Recessing Pavt Mrkg, Longit		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1140	8112114	864.000	1.95000	1,684.80	1.95000	1,684.80	1.95000	1,684.80
Pavt Mrkg, Wet Reflective Polyurea, 4 inch, White		Ft						
1145	8112115	37,089.000	2.10000	77,886.90	2.10000	77,886.90	2.10000	77,886.90
Pavt Mrkg, Wet Reflective Polyurea, 6 inch, White		Ft						
1150	8112116	6,332.000	4.00000	25,328.00	4.00000	25,328.00	4.00000	25,328.00
Pavt Mrkg, Wet Reflective Polyurea, 12 inch, White		Ft						
1155	8112117	864.000	1.95000	1,684.80	1.95000	1,684.80	1.95000	1,684.80
Pavt Mrkg, Wet Reflective Polyurea, 4 inch, Yellow		Ft						
1160	8112118	37,115.000	2.10000	77,941.50	2.10000	77,941.50	2.10000	77,941.50
Pavt Mrkg, Wet Reflective Polyurea, 6 inch, Yellow		Ft						
1165	8120012	72.000	119.00000	8,568.00	119.00000	8,568.00	119.00000	8,568.00
Barricade, Type III, High Intensity, Double Sided, Lighted, Furn		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1170 8120013	72.000	0.01000	0.72	0.01000	0.72	0.01000	0.72
Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	Ea						
1175 8120040	2.000	350.00000	700.00	350.00000	700.00	350.00000	700.00
Conc Barrier Ending, Temp, Det 2, Adj	Ea						
1180 8120041	8.000	2,100.00000	16,800.00	2,100.00000	16,800.00	2,100.00000	16,800.00
Conc Barrier Ending, Temp, Det 2, Furn	Ea						
1185 8120042	8.000	350.00000	2,800.00	350.00000	2,800.00	350.00000	2,800.00
Conc Barrier Ending, Temp, Det 2, Oper	Ea						
1190 8120043	6.000	350.00000	2,100.00	350.00000	2,100.00	350.00000	2,100.00
Conc Barrier Ending, Temp, Det 2, Relocated	Ea						
1195 8120070	6,900.000	5.01000	34,569.00	11.89000	82,041.00	8.24000	56,856.00
Conc Barrier Reflector Replacement	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1200 8120080 Conc Barrier, Temp, Adj	12,120.000 Ft	1.48000	17,937.60	4.19000	50,782.80	5.00000	60,600.00
1205 8120081 Conc Barrier, Temp, Furn	72,500.000 Ft	0.01000	725.00	21.69000	1,572,525.00	0.01000	725.00
1210 8120082 Conc Barrier, Temp, Oper	72,500.000 Ft	0.01000	725.00	9.08000	658,300.00	0.01000	725.00
1215 8120083 Conc Barrier, Temp, Relocated	81,420.000 Ft	0.01000	814.20	8.62000	701,840.40	0.01000	814.20
1220 8120091 Delineator, Flexible, Temp, Furn	200.000 Ea	49.00000	9,800.00	49.00000	9,800.00	49.00000	9,800.00
1225 8120092 Delineator, Flexible, Temp, Oper	200.000 Ea	0.01000	2.00	0.01000	2.00	0.01000	2.00
1230 8120094 Glare Screen, Temp	25,510.000 Ft	3.95000	100,764.50	3.95000	100,764.50	3.95000	100,764.50

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1235 8120095	24,845.000	4.00000	99,380.00	4.00000	99,380.00	4.00000	99,380.00
Glare Screen, Temp, Relocated	Ft						
1240 8120096	300.000	1.00000	300.00	1.00000	300.00	1.00000	300.00
Glare Screen, Temp, Complete Sect, Replaced	Ea						
1245 8120110	20.000	52.50000	1,050.00	52.50000	1,050.00	52.50000	1,050.00
High Intensity Light, Type B, Furn	Ea						
1250 8120111	20.000	0.01000	0.20	0.01000	0.20	0.01000	0.20
High Intensity Light, Type B, Oper	Ea						
1255 8120155	4.000	800.00000	3,200.00	800.00000	3,200.00	800.00000	3,200.00
Connected Arrow Board, Type C, Furn	Ea						
1260 8120156	4.000	2,500.00000	10,000.00	0.01000	0.04	0.01000	0.04
Connected Arrow Board, Type C, Oper	Ea						
1265 8120160	(1)	250.01000	250.01	10,500.01000	10,500.01	10,000.00000	10,000.00
Ltg for Night Work	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1270 8120170 Minor Traf Devices	(1) LSUM	4,648,300.00000	4,648,300.00	7,045,009.43000	7,045,009.43	13,575,000.00000	13,575,000.00
1275 8120180 Mobile Attenuator	6.000 Ea	0.01000	0.06	40,800.00000	244,800.00	40,000.00000	240,000.00
1280 8120212 Pavt Mrkg, Longit, Water Blasting, 6 inch or less Width, Rem	258,560.000 Ft	1.25000	323,200.00	1.25000	323,200.00	1.25000	323,200.00
1285 8120213 Pavt Mrkg, Longit, Water Blasting, Greater than 6 inch Width, Rem	9,345.000 Ft	2.00000	18,690.00	2.00000	18,690.00	2.00000	18,690.00
1290 8120245 Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	10,075.000 Ft	2.85000	28,713.75	2.85000	28,713.75	2.85000	28,713.75
1295 8120252 Plastic Drum, Fluorescent, Furn	1,825.000 Ea	45.00000	82,125.00	45.00000	82,125.00	45.00000	82,125.00
1300 8120253 Plastic Drum, Fluorescent, Oper	1,825.000 Ea	0.01000	18.25	0.01000	18.25	0.01000	18.25

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1305 8120310	25.000	28.00000	700.00	28.00000	700.00	28.00000	700.00
Sign Cover	Ea						
1310 8120320	10.000	560.00000	5,600.00	560.00000	5,600.00	560.00000	5,600.00
Sign Cover, Type I	Ea						
1315 8120332	14.000	6,300.00000	88,200.00	6,300.00000	88,200.00	6,300.00000	88,200.00
Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	Ea						
1320 8120333	14.000	0.01000	0.14	0.01000	0.14	0.01000	0.14
Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	Ea						
1325 8120340	620.000	14.00000	8,680.00	14.00000	8,680.00	14.00000	8,680.00
Sign, Type A, Temp, Prismatic, Furn	Sft						
1330 8120341	620.000	0.01000	6.20	0.01000	6.20	0.01000	6.20
Sign, Type A, Temp, Prismatic, Oper	Sft						
1335 8120350	6,900.000	6.30000	43,470.00	6.30000	43,470.00	6.30000	43,470.00
Sign, Type B, Temp, Prismatic, Furn	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1340 8120351	6,900.000	0.01000	69.00	0.01000	69.00	0.01000	69.00
Sign, Type B, Temp, Prismatic, Oper	Sft						
1345 8120352	1,570.000	6.30000	9,891.00	6.30000	9,891.00	6.30000	9,891.00
Sign, Type B, Temp, Prismatic, Spec, Furn	Sft						
1350 8120353	1,570.000	0.01000	15.70	0.01000	15.70	0.01000	15.70
Sign, Type B, Temp, Prismatic, Spec, Oper	Sft						
1355 8122000	111,300.000	3.85000	428,505.00	3.85000	428,505.00	3.85000	428,505.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	Ft						
1360 8122002	145,040.000	3.85000	558,404.00	3.85000	558,404.00	3.85000	558,404.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	Ft						
1365 8122004	56,930.000	1.25000	71,162.50	1.25000	71,162.50	1.25000	71,162.50
Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, White, Temp	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1370 8122006	41,030.000	1.25000	51,287.50	1.25000	51,287.50	1.25000	51,287.50
Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, Yellow, Temp	Ft						
1375 8122012	6,180.000	8.50000	52,530.00	8.50000	52,530.00	8.50000	52,530.00
Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp	Ft						
1380 8122016	745.000	1.95000	1,452.75	1.95000	1,452.75	1.95000	1,452.75
Pavt Mrkg, Wet Reflective, Type NR, Paint, 12 inch, White, Temp	Ft						
1385 8122028	4.000	4,900.00000	19,600.00	4,900.00000	19,600.00	4,900.00000	19,600.00
Speed Radar Trailer, Temp	Ea						
1390 8122187	5,832.000	15.95000	93,020.40	15.95000	93,020.40	15.95000	93,020.40
Temp Rumble Strips (Orange), Advance of a Work Zone	Ft						
1395 8123010	4.000	560.00000	2,240.00	560.00000	2,240.00	560.00000	2,240.00
Bipartisan Infrastructure Law Sign, Freeway, Type IIA, Temp, Furn	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1400 8123011 Bipartisan Infrastructure Law Sign, Freeway, Type IIA, Temp, Oper	4.000 Ea	100.00000	400.00	100.00000	400.00	100.00000	400.00
1405 8127001 _ Conc Barrier, Temp, Left in Place, Spec	890.000 Ft	50.56000	44,998.40	75.00000	66,750.00	55.00000	48,950.00
1410 8127050 _ Barrier Gate, Temp, Furn	2.000 Ea	17,500.00000	35,000.00	17,500.00000	35,000.00	17,500.00000	35,000.00
1415 8127050 _ Barrier Gate, Temp, Open/Close	8.000 Ea	800.00000	6,400.00	1,500.00000	12,000.00	2,500.00000	20,000.00
1420 8127050 _ Barrier Gate, Temp, Oper	2.000 Ea	0.01000	0.02	0.01000	0.02	5,000.00000	10,000.00
1425 8127050 _ Emergency Pull Off Light	1.000 Ea	2,625.00000	2,625.00	25,000.00000	25,000.00	35,000.00000	35,000.00
1430 8127050 _ Heavy Duty Wrecker	10.000 Ea	500.00000	5,000.00	1,250.00000	12,500.00	750.00000	7,500.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1435 8127050	30.000	250.00000	7,500.00	750.00000	22,500.00	200.00000	6,000.00
_ Light Duty Wrecker	Ea						
1440 8127050	20.000	500.00000	10,000.00	1,000.00000	20,000.00	500.00000	10,000.00
_ Medium Duty Wrecker	Ea						
1445 8127050	8.000	4,995.00000	39,960.00	4,995.00000	39,960.00	4,995.00000	39,960.00
_ Traf Speed Sensor, Portable, Temp	Ea						
1450 8127051	(1)	195,862.00000	195,862.00	195,862.00000	195,862.00	295,862.00000	295,862.00
_ Control System, Dynamic Work Zone Traf Monitoring System	LSUM						
1455 8130010	157.000	196.85000	30,905.45	82.73000	12,988.61	125.00000	19,625.00
Riprap, Plain	Syd						
1460 8150001	(1)	2,300.00000	2,300.00	2,000.00000	2,000.00	2,300.00000	2,300.00
Site Preparation, Max $2,300.00	LSUM						
1465 8150002	(1)	2,500.00000	2,500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
Watering and Cultivating, First Season, Min $1,100.00	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1470 8150003	(1)	2,500.00000	2,500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
Watering and Cultivating, 2nd Season, Min $1,400.00	LSUM						
1475 8152164	6.000	375.00000	2,250.00	500.00000	3,000.00	375.00000	2,250.00
Liquidambar styraciflua, 2 inch	Ea						
1480 8153746	12.000	375.00000	4,500.00	500.00000	6,000.00	375.00000	4,500.00
Taxodium distichum, 2 inch	Ea						
1485 8162013	101,409.000	2.19000	222,085.71	3.08000	312,339.72	3.00000	304,227.00
Slope Restoration, Freeway, Type A	Syd						
1490 8162017	4,056.000	0.01000	40.56	3.46000	14,033.76	4.00000	16,224.00
Slope Restoration, Freeway, Type E	Syd						
1495 8162018	40,191.000	0.01000	401.91	3.71000	149,108.61	5.00000	200,955.00
Slope Restoration, Freeway, Type F	Syd						
1500 8182000	1,405.000	0.01000	14.05	0.01000	14.05	0.01000	14.05
Conduit, Rem	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1505 8182035	1,000.000	28.25000	28,250.00	28.25000	28,250.00	28.25000	28,250.00
Conduit, Directional Bore, 1, 3 inch	Ft						
1510 8182037	15,720.000	30.50000	479,460.00	30.50000	479,460.00	30.50000	479,460.00
Conduit, Directional Bore, 2, 3 inch	Ft						
1515 8182039	1,020.000	54.00000	55,080.00	54.00000	55,080.00	54.00000	55,080.00
Conduit, Directional Bore, 3, 3 inch	Ft						
1520 8182048	50.000	19.00000	950.00	19.00000	950.00	19.00000	950.00
Conduit, DB, 1, 1 1/2 inch	Ft						
1525 8182050	60.000	28.50000	1,710.00	28.50000	1,710.00	28.50000	1,710.00
Conduit, DB, 1, 3 inch	Ft						
1530 8182148	5,185.000	28.50000	147,772.50	28.50000	147,772.50	28.50000	147,772.50
Conduit, Schedule 80, 3 inch	Ft						
1535 8182182	4,380.000	5.60000	24,528.00	5.60000	24,528.00	5.60000	24,528.00
DB Cable, in Conduit, 600V, 1/C#2	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1540 8182187	5,010.000	3.04000	15,230.40	3.04000	15,230.40	3.04000	15,230.40
DB Cable, in Conduit, 600V, 1/C#6	Ft						
1545 8182188	15,405.000	2.68000	41,285.40	2.68000	41,285.40	2.68000	41,285.40
DB Cable, in Conduit, 600V, 1/C#8	Ft						
1550 8182196	1,250.000	0.01000	12.50	0.01000	12.50	0.01000	12.50
Cable, Rem	Ft						
1555 8182197	1,430.000	0.01000	14.30	0.01000	14.30	0.01000	14.30
DB Cable, in Conduit, Rem	Ft						
1560 8182288	1,460.000	5.60000	8,176.00	5.60000	8,176.00	5.60000	8,176.00
Cable, Equipment Grounding Wire, 1/C#2	Ft						
1565 8182291	1,670.000	3.04000	5,076.80	3.04000	5,076.80	3.04000	5,076.80
Cable, Equipment Grounding Wire, 1/C#6	Ft						
1570 8182292	5,290.000	2.68000	14,177.20	2.68000	14,177.20	2.68000	14,177.20
Cable, Equipment Grounding Wire, 1/C#8	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1	- Road Work							
1575	8182308	37.000	1,984.00000	73,408.00	1,984.00000	73,408.00	1,984.00000	73,408.00
Hh, Heavy Duty Cover		Ea						
1580	8182319	26.000	3,632.00000	94,432.00	3,632.00000	94,432.00	3,632.00000	94,432.00
Hh, Round, 3 foot dia		Ea						
1585	8182328	9.000	600.00000	5,400.00	600.00000	5,400.00	600.00000	5,400.00
Hh, Adj		Ea						
1590	8182330	3.000	210.00000	630.00	210.00000	630.00	210.00000	630.00
Hh, Rem		Ea						
1595	8182366	2.000	1,381.00000	2,762.00	1,381.00000	2,762.00	1,381.00000	2,762.00
Serv Disconnect		Ea						
1600	8182367	2.000	60.00000	120.00	60.00000	120.00	60.00000	120.00
Serv Disconnect, Rem		Ea						
1605	8187050	4.000	2,011.00000	8,044.00	2,011.00000	8,044.00	2,011.00000	8,044.00
_ Hh, Round, Elec		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1610 8190268	27.000	697.00000	18,819.00	697.00000	18,819.00	697.00000	18,819.00
Light Std Arm, 12 foot	Ea						
1615 8190279	27.000	1,610.00000	43,470.00	1,610.00000	43,470.00	1,610.00000	43,470.00
Light Std Fdn	Ea						
1620 8190281	24.000	489.00000	11,736.00	489.00000	11,736.00	489.00000	11,736.00
Light Std, Frangible Transformer Base	Ea						
1625 8190285	27.000	2,811.00000	75,897.00	2,811.00000	75,897.00	2,811.00000	75,897.00
Light Std Shaft, 30 foot or less	Ea						
1630 8197050	1.000	7,599.00000	7,599.00	7,599.00000	7,599.00	7,599.00000	7,599.00
_ Ltg Control Panel, Modified	Ea						
1635 8197050	27.000	461.00000	12,447.00	461.00000	12,447.00	461.00000	12,447.00
_ Luminaire, Ramp	Ea						
1640 8200372	2.000	235.00000	470.00	235.00000	470.00	235.00000	470.00
Sign Optical, Rem	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1645 8200373	2.000	835.00000	1,670.00	835.00000	1,670.00	835.00000	1,670.00
Sign Optical, (LED)	Ea						
1650 8200504	1.000	9,534.00000	9,534.00	9,534.00000	9,534.00	9,534.00000	9,534.00
Sign, Changeable Message LED, OPEN-CLOSED	Ea						
1655 8200505	1.000	2,345.00000	2,345.00	2,345.00000	2,345.00	2,345.00000	2,345.00
Sign, Changeable Message LED, OPEN-CLOSED, Rem	Ea						
1660 8210001	6.000	500.00000	3,000.00	0.01000	0.06	0.01000	0.06
Monument Box	Ea						
1665 8210010	6.000	1,000.00000	6,000.00	0.01000	0.06	0.01000	0.06
Monument Preservation	Ea						
1670 8210020	6.000	500.00000	3,000.00	0.01000	0.06	0.01000	0.06
Protect Corners	Ea						
1675 8222000	68,400.000	0.77000	52,668.00	0.67000	45,828.00	0.67000	45,828.00
Freeway Shld Corrugations, Milled, Conc	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
1680 8240001 Contractor Staking	(1) LSUM	1,058,825.00000	1,058,825.00	450,000.00000	450,000.00	450,000.00000	450,000.00
1685 8240002 Staking Plan Errors and Extras, Max $180/hour	844.000 Hr	0.01000	8.44	0.01000	8.44	0.01000	8.44
1690 8260030 Hh, Clean	1.000 Ea	400.00000	400.00	0.01000	0.01	400.00000	400.00
1695 8260031 Conduit, Clean and Test	240.000 Ft	3.63000	871.20	3.63000	871.20	3.63000	871.20
1700 8260032 Cabinet Entry, Through Metal	1.000 Ea	1,876.00000	1,876.00	1,876.00000	1,876.00	1,876.00000	1,876.00
1705 8260048 Fiber Optic, Cable, Single Mode Fiber, 24 Strand	36,515.000 Ft	0.95000	34,689.25	0.95000	34,689.25	0.95000	34,689.25
1710 8260051 Fiber Optic, Cable, Single Mode Fiber, 60 Strand	18,050.000 Ft	1.72000	31,046.00	1.72000	31,046.00	1.72000	31,046.00

Tabulation of Bids

Line No / Item ID Item Description			(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
1715	8260064	2.000	8,258.00000	16,516.00	8,258.00000	16,516.00	8,258.00000	16,516.00
Fiber Optic, Splice Cabinet		Ea						
1720	8260065	5.000	3,680.00000	18,400.00	3,680.00000	18,400.00	3,680.00000	18,400.00
Fiber Optic, Hardware Assembly, Small		Ea						
1725	8260066	2.000	9,058.00000	18,116.00	9,058.00000	18,116.00	9,058.00000	18,116.00
Fiber Optic, Hardware Assembly, Medium		Ea						
1730	8260069	26.000	140.00000	3,640.00	140.00000	3,640.00	140.00000	3,640.00
Fiber Optic, Marker, Above Ground		Ea						
1735	8260070	17,590.000	0.60000	10,554.00	0.60000	10,554.00	0.60000	10,554.00
Tracer Wire		Ft						
1740	8260071	16.000	50.00000	800.00	50.00000	800.00	50.00000	800.00
Fiber Optic, Pigtail		Ea						
		Section Totals:		$75,629,372.57		$75,687,904.65		$82,273,199.39

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1745 2040061	(1)	100,825.08000	100,825.08	27,500.00000	27,500.00	27,500.00000	27,500.00
Structures, Rem Portions (C10 of 58151)	LSUM						
1750 2040064	(1)	20,000.00000	20,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
Structure Demolition Plan, Complex (S09 of 58151)	LSUM						
1755 2050015	2,875.000	0.01000	28.75	20.00000	57,500.00	20.00000	57,500.00
Excavation, Channel	Cyd						
1760 2050148	348.000	0.01000	3.48	210.00000	73,080.00	210.00000	73,080.00
Flowable Fill, Non-Structural	Cyd						
1765 2057051	(1)	0.01000	0.01	65,000.00000	65,000.00	65,000.00000	65,000.00
_ Channel, Temp (C10 of 58151)	LSUM						
1770 2057051	(1)	0.01000	0.01	30,000.00000	30,000.00	30,000.00000	30,000.00
_ Channel, Temp (Davis Drain)	LSUM						
1775 2060002	5,430.000	30.00000	162,900.00	50.00000	271,500.00	45.00000	244,350.00
Backfill, Structure, CIP	Cyd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1780 2060004 Backfill, Select	50.000 Cyd	74.17000	3,708.50	55.00000	2,750.00	75.00000	3,750.00
1785 2060010 Excavation, Fdn	9,565.000 Cyd	14.27000	136,492.55	30.00000	286,950.00	25.00000	239,125.00
1790 2067021 _ Aggregate, Spec	306.000 Cyd	144.77000	44,299.62	160.00000	48,960.00	160.21000	49,024.26
1795 2067021 _ Fill, Low Density Cellular Conc, Class II	88.000 Cyd	723.58000	63,675.04	675.00000	59,400.00	675.00000	59,400.00
1800 2080014 Erosion Control, Filter Bag	12.000 Ea	295.76000	3,549.12	300.00000	3,600.00	300.00000	3,600.00
1805 2080028 Erosion Control, Sand Bag	5,000.000 Ea	10.81000	54,050.00	2.30000	11,500.00	2.30000	11,500.00
1810 2080032 Erosion Control, Sediment Basin	35.000 Cyd	94.85000	3,319.75	35.50000	1,242.50	35.50000	1,242.50

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
1815	2080040	1,225.000	0.03000	36.75	3.75000	4,593.75	3.75000	4,593.75
Erosion Control, Temp Plastic Sheet/ Geotextile Cover		Syd						
1820	2080044	400.000	0.01000	4.00	10.00000	4,000.00	10.00000	4,000.00
Erosion Control, Turbidity Curtain, Shallow		Ft						
1825	4021232	1.000	9,238.82000	9,238.82	945.00000	945.00	750.00000	750.00
Sewer Bulkhead, 18 inch		Ea						
1830	4040031	173.000	21.65000	3,745.45	8.00000	1,384.00	10.00000	1,730.00
Underdrain, Fdn, 4 inch		Ft						
1835	4040033	996.000	6.11000	6,085.56	10.00000	9,960.00	11.00000	10,956.00
Underdrain, Fdn, 6 inch		Ft						
1840	4040091	188.000	38.01000	7,145.88	8.00000	1,504.00	20.00000	3,760.00
Underdrain Outlet, 4 inch		Ft						
1845	4040111	4.000	389.77000	1,559.08	310.00000	1,240.00	175.00000	700.00
Underdrain, Outlet Ending, 4 inch		Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1850 4060005 Culv Bedding, Box Culv	474.000 Cyd	135.86000	64,397.64	165.00000	78,210.00	175.00000	82,950.00
1855 4060119 Culv, Precast Conc Box, 8 foot by 8 foot	249.000 Ft	2,153.69000	536,268.81	2,000.00000	498,000.00	2,000.00000	498,000.00
1860 4067001 _ Culv, Precast Conc Box, 14 foot by 9 foot	212.000 Ft	3,532.78000	748,949.36	3,750.00000	795,000.00	3,750.00000	795,000.00
1865 5010006 HMA Patch, Rem	25.000 Syd	85.00000	2,125.00	165.00000	4,125.00	165.00000	4,125.00
1870 7040002 Steel Sheet Piling, Temp	640.000 Sft	0.01000	6.40	110.00000	70,400.00	110.00000	70,400.00
1875 7047010 _ Steel Sheet Piling, Temp, Left in Place, Spec	1,725.000 Sft	0.01000	17.25	80.00000	138,000.00	75.00000	129,375.00
1880 7047010 _ Steel Sheet Piling, Temp, Spec	8,390.000 Sft	0.01000	83.90	85.00000	713,150.00	85.00000	713,150.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work								
1885	7060001	(1)	800.25000	800.25	100.00000	100.00	100.00000	100.00
Bridge Ltg, Furn and Rem (S09 of 58151)		LSUM						
1890	7060002	361.000	0.01000	3.61	1.00000	361.00	1.00000	361.00
Bridge Ltg, Oper and Maintain		Cyd						
1895	7060050	41.000	199.32000	8,172.12	175.00000	7,175.00	175.00000	7,175.00
Expansion Joint Device		Ft						
1900	7060060	12,310.000	0.01000	123.10	0.01000	123.10	0.01000	123.10
False Decking		Sft						
1905	7060092	119,698.000	1.26000	150,819.48	1.85000	221,441.30	1.85000	221,441.30
Reinforcement, Steel, Epoxy Coated		Lb						
1910	7060101	4.000	5,933.96000	23,735.84	4,250.00000	17,000.00	4,250.00000	17,000.00
Substructure Conc, High Performance		Cyd						
1915	7060111	(1)	15,340.55000	15,340.55	65,000.00000	65,000.00	65,000.00000	65,000.00
Superstructure Conc, Form, Finish, and Cure (S09 of 58151)		LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1920 7060112	(1)	297,801.38000	297,801.38	200,000.00000	200,000.00	200,000.00000	200,000.00
Superstructure Conc, Form, Finish, and Cure, Night Casting (S09 of 58151)	LSUM						
1925 7060116	6.000	312.49000	1,874.94	900.00000	5,400.00	900.00000	5,400.00
Superstructure Conc, High Performance	Cyd						
1930 7060117	361.000	489.04000	176,543.44	375.00000	135,375.00	375.00000	135,375.00
Superstructure Conc, Night Casting, High Performance	Cyd						
1935 7060202	220.000	32.31000	7,108.20	150.00000	33,000.00	150.00000	33,000.00
Mechanically Stabilized Earth Wall, Wire Faced, Temp, Furn	Sft						
1940 7060203	220.000	16.12000	3,546.40	50.00000	11,000.00	50.00000	11,000.00
Mechanically Stabilized Earth Wall, Wire Faced, Temp, Install	Sft						
1945 7060209	1,725.000	11.00000	18,975.00	15.00000	25,875.00	15.00000	25,875.00
Liner, PVC, 30 mil	Syd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1950 7060220	(1)	2,589.00000	2,589.00	2,589.00000	2,589.00	2,589.00000	2,589.00
Sealing Localized Cracks (S09 of 58151)	LSUM						
1955 7062004	12.000	1,023.16000	12,277.92	2,250.00000	27,000.00	2,250.00000	27,000.00
Conc, Grade 4500HP	Cyd						
1960 7062005	150.000	94.96000	14,244.00	135.00000	20,250.00	135.00000	20,250.00
Aesthetic Texturing	Syd						
1965 7100001	1,262.000	14.00000	17,668.00	9.00000	11,358.00	9.00000	11,358.00
Joint Waterproofing	Sft						
1970 7100008	13.000	184.00000	2,392.00	28.25000	367.25	28.25000	367.25
Membrane, Preformed Waterproofing	Sft						
1975 7100009	(1)	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
Conc Surface Coating, Warranty (B05-1 of 58151)	LSUM						
1980 7100009	(1)	4,000.00000	4,000.00	3,850.00000	3,850.00	3,850.00000	3,850.00
Conc Surface Coating, Warranty (B05-2 of 58151)	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC		(4) Toebe Construction LLC		(5) M & M Excavating Company	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
1985 7100009	(1)	4,000.00000	4,000.00	7,800.00000	7,800.00	7,800.00000	7,800.00
Conc Surface Coating, Warranty (B08 of 58151)	LSUM						
1990 7100009	(1)	20,000.00000	20,000.00	36,200.00000	36,200.00	36,200.00000	36,200.00
Conc Surface Coating, Warranty (S09 of 58151)	LSUM						
1995 7107010	3,458.000	3.95000	13,659.10	2.75000	9,509.50	2.75000	9,509.50
_ Silane Treatment	Sft						
2000 7112062	538.000	265.72000	142,957.36	195.00000	104,910.00	195.00000	104,910.00
Bridge Barrier Railing, Aesthetic, Type 6, Det 2, High Performance	Ft						
2005 7120003	4.000	588.01000	2,352.04	455.00000	1,820.00	455.00000	1,820.00
Hand Chipping, Shallow	Syd						
2010 7120004	43.000	435.56000	18,729.08	275.00000	11,825.00	275.00000	11,825.00
Hand Chipping, Deep	Syd						
2015 7120007	165.000	212.26000	35,022.90	175.00000	28,875.00	175.00000	28,875.00
Hand Chipping, Other Than Deck	Cft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2020 7120010 Patch, Full Depth	12.000 Cyd	12.76000	153.12	2,000.00000	24,000.00	2,000.00000	24,000.00
2025 7120017 Patch, Forming	333.000 Sft	124.86000	41,578.38	105.00000	34,965.00	105.00000	34,965.00
2030 7120022 Epoxy Ovly, Warranty	1,104.000 Syd	38.00000	41,952.00	38.00000	41,952.00	38.00000	41,952.00
2035 7120060 Structures, Rehabilitation, Rem Portions, Modified (S09 of 58151)	(1) LSUM	126,147.06000	126,147.06	250,000.00000	250,000.00	250,000.00000	250,000.00
2040 7120061 Shear Developer, Rem	168.000 Ea	14.83000	2,491.44	15.00000	2,520.00	15.00000	2,520.00
2045 7120062 Shear Developer, Spec	2,340.000 Ea	4.75000	11,115.00	4.75000	11,115.00	4.75000	11,115.00
2050 7120098 Flushing Cracks, Water	200.000 Ft	0.01000	2.00	0.01000	2.00	0.01000	2.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2055 7120099 Structural Crack, Repr	200.000 Ft	37.50000	7,500.00	37.50000	7,500.00	37.50000	7,500.00
2060 7120100 Top Flanges and Beam Ends, Clean and Coat	150.000 Syd	200.00000	30,000.00	125.00000	18,750.00	125.00000	18,750.00
2065 7120112 Patching Conc, C-L	19.000 Cyd	6,692.98000	127,166.62	3,750.00000	71,250.00	3,750.00000	71,250.00
2070 7120120 Embedded Galvanic Anode	889.000 Ea	21.34000	18,971.26	18.00000	16,002.00	18.00000	16,002.00
2075 7122000 Hand Chipping, Full Depth	106.000 Cft	320.53000	33,976.18	155.00000	16,430.00	155.00000	16,430.00
2080 7127020 _ Vertical and Overhead Structure Repr, Shotcrete	180.000 Cft	200.00000	36,000.00	1,500.00000	270,000.00	1,500.00000	270,000.00
2085 7130010 Beam Plate, Seal Perimeter	468.000 Ft	4.00000	1,872.00	9.00000	4,212.00	9.00000	4,212.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2090 7130071 Structural Steel, Retrofit, Furn, Fab, and Erect	300.000 Lb	35.70000	10,710.00	48.00000	14,400.00	48.00000	14,400.00
2095 7150045 Steel Structure, Cleaning, Type 4 (B08 of 58151)	(1) LSUM	137,850.00000	137,850.00	90,000.00000	90,000.00	9,000.00000	9,000.00
2100 7150045 Steel Structure, Cleaning, Type 4 (S09 of 58151)	(1) LSUM	197,400.00000	197,400.00	200,000.00000	200,000.00	200,000.00000	200,000.00
2105 7150046 Steel Structure, Coating, Type 4 (B08 of 58151)	(1) LSUM	27,570.00000	27,570.00	45,000.00000	45,000.00	45,000.00000	45,000.00
2110 7150046 Steel Structure, Coating, Type 4 (S09 of 58151)	(1) LSUM	84,600.00000	84,600.00	40,000.00000	40,000.00	40,000.00000	40,000.00
2115 7157050 _ Clean and Coat Steel Bearing	22.000 Ea	500.00000	11,000.00	800.00000	17,600.00	800.00000	17,600.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Walsh Construction Company II, LLC Unit Price	Ext Amount	(4) Toebe Construction LLC Unit Price	Ext Amount	(5) M & M Excavating Company Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
2120 8120090	3.000	0.01000	0.03	5,500.00000	16,500.00	10,000.00000	30,000.00
Culv, Temp	Ea						
2125 8130006	1,940.000	82.87000	160,767.80	140.00000	271,600.00	140.00000	271,600.00
Riprap, Heavy	Ton						
2130 8130020	35.000	220.00000	7,700.00	220.00000	7,700.00	300.00000	10,500.00
Slope Paving, Conc	Syd						
2135 8240020	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
Structure Survey During Construction (S09 of 58151)	LSUM						
Section Totals:			$4,097,774.41		$5,783,196.40		$5,643,563.66

Tabulation of Bids

Contract Item Totals:	**$79,727,146.98**	**$81,471,101.05**	**$87,916,763.05**
Contract Grand Totals:	**$79,727,146.98**	**$81,471,101.05**	**$87,916,763.05**

( ) indicates item is bid as Lump Sum